DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458
HAWY CSROL090 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 MAX J. KUNEY COMPANY ACME MATERI ALS & CONSTRUCTI O
i;ggNGﬁE g\éE- _TgTAGE . 120 N RALPH ST 802 N FANCHER RD 1525 E MARI NE VI EW DR
997002 : 99202- 4795 99212-1016
PROJECT SPOKANE WA 992020008 SPOKANE WA 992202503 EVERETT WA 982011927
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
991, 060. 00 1, 600, 000. 00 1, 029, 000. 00 1, 700, 000. 00
2 CLEARI NG AND GRUBBI NG
0. 4000 ACRE 2, 000. 0000 3, 600. 0000 3, 500. 0000 7,500. 0000
800. 00 1, 440. 00 1, 400. 00 3, 000. 00
3 REMOVI NG DRAI NAGE STRUCTURE
14. 0000 EACH 400. 0000 220. 0000 215. 0000 500. 0000
5, 600. 00 3, 080. 00 3,010. 00 7, 000. 00
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
75, 000. 00 75, 000. 00 33, 000. 00 100, 000. 00
5 REMOVI NG EXI STI NG BRI DGE NO. 90/578 N
L.S.
75, 000. 00 50, 000. 00 50, 000. 00 35, 000. 00
6 REMOVI NG EXI STI NG BRI DGE NO. 90/578 S
L.S.
75, 000. 00 50, 000. 00 50, 000. 00 35, 000. 00
7 REMOVI NG CEMENT CONC. S| DEWALK
190. 0000 S.Y. 7.0000 3. 8000 3. 7500 5. 0000
1, 330. 00 722.00 712.50 950. 00
8 REMOVI NG CEMENT CONC. CURB
1860. 0000 L.F. 4.5000 3.0000 2.9000 3.0000
8, 370. 00 5, 580. 00 5,394. 00 5, 580. 00
9 REMOVI NG CONC. BARRI ER
2194. 0000 L.F. 4.5000 6. 0000 3.0000 4.0000
9, 873. 00 13, 164. 00 6, 582. 00 8, 776. 00
10 REMOVI NG TRAFFI C | SLAND
840. 0000 S.Y. 5. 0000 7. 6000 7. 5000 9. 0000
4, 200. 00 6, 384. 00 6, 300. 00 7,560. 00

11 REMOVI NG BEAM GUARDRAI L
4060. 0000 L. F. 2.0000 1.2000 1. 2500 2.0000
8, 120. 00 4,872.00 5, 075. 00 8, 120. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458
HAWY CSROL090 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 MAX J. KUNEY COMPANY ACME MATERI ALS & CONSTRUCTI O
SPRAGUE AVE. TO 3 120 N RALPH ST 802 N FANCHER RD 1525 E MARI NE VI EW DR
ARGONNE RD. - STAGE :
997002 99202- 4795 99212-1016
PROJECT : SPOKANE WA 992020008 SPOKANE WA 992202503 EVERETT WA 982011927
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
12 REMOVI NG BEAM GUARDRAI L ANCHOR
16. 0000 EACH 185. 0000 160. 0000 150. 0000 200. 0000
2, 960. 00 2, 560. 00 2, 400. 00 3, 200. 00
13 REMOVI NG TEMPORARY PAVEMENT MARKI NG
20700. 0000 L.F. 1. 0000 0. 5000 0. 4800 0. 6000
20, 700. 00 10, 350. 00 9, 936. 00 12, 420. 00
14 REMOVI NG PAI NT STRI PE
12085. 0000 L.F. 0. 5000 0. 5000 0. 4800 0. 6000
6, 042. 50 6, 042. 50 5, 800. 80 7,251. 00
15 REMOVI NG CHAI N LI NK FENCE
14370. 0000 L.F. 2.0000 1. 3000 0. 6500 1. 5000
28, 740. 00 18, 681. 00 9, 340. 50 21, 555. 00
GRADI NG
16 ROADWAY EXCAVATI ON | NCL. HAUL
429620. 0000 C.Y. 3. 0000 3. 2500 2. 7500 4.0000
1, 288, 860. 00 1, 396, 265. 00 1, 181, 455. 00 1,718, 480. 00
17 EMBANKMENT COMPACTI ON
51810. 0000 C.Y. 1. 0000 1. 5000 1. 0000 0. 5000
51, 810. 00 77,715.00 51, 810. 00 25, 905. 00
DRAI NAGE
18 CONCRETE | NLET
2.0000 EACH 800. 0000 850. 0000 800. 0000 1, 200. 0000
1, 600. 00 1, 700. 00 1, 600. 00 2, 400. 00
19 GRATE I NLET TYPE 1 OR 2
76. 0000 EACH 1, 250. 0000 1, 500. 0000 1, 475. 0000 1, 500. 0000
95, 000. 00 114, 000. 00 112, 100. 00 114, 000. 00
20 PRECAST CONCRETE DRYVELL
6. 0000 EACH 2, 000. 0000 925. 0000 900. 0000 2,100. 0000
12, 000. 00 5, 550. 00 5, 400. 00 12, 600. 00

21 UNDERDRAIN PIPE 8 I N. DI AM
250. 0000 L. F. 8. 0000 12.5000 12. 0000 7.0000
2, 000. 00 3,125.00 3, 000. 00 1, 750. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458

W CSRO.000 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 MAX J. KUNEY COMPANY ACME MATERI ALS & CONSTRUCTI O

SPRAGUE AVE. TO

. 120 N RALPH ST 802 N FANCHER RD 1525 E MARI NE VI EW DR
PRCONNE RD. - STAGE = 99202- 4795 99212- 1016
PROJECT : SPOKANE WA 992020008 SPOKANE WA 992202503 EVERETT WA 982011927
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 892000
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
22 SCHEDULE B CULV. PIPE 24 IN. DI AM
157. 0000 L. F. 30. 0000 35. 0000 34.5000 27.0000
4,710.00 5, 495. 00 5,416. 50 4,239.00
23 SO LID WALL PVC CULV. PIPE 21 IN. DI AM
1039. 0000 L. F. 20. 0000 28. 0000 27.5000 30. 0000
20, 780. 00 29, 092. 00 28,572.50 31, 170. 00
24  CONCRETE HEADWALL FOR CULVERT
1. 0000 EACH 100. 0000 850. 0000 825. 0000 900. 0000
100. 00 850. 00 825. 00 900. 00
STORM SEVER
25 CATCH BASIN TYPE 1
27.0000 EACH 2, 000. 0000 780. 0000 775. 0000 900. 0000
54, 000. 00 21, 060. 00 20, 925. 00 24, 300. 00
26 CATCH BASIN TYPE 2 48 IN. DI AM
3.0000 EACH 1, 500. 0000 1, 800. 0000 1, 700. 0000 1, 700. 0000
4,500. 00 5, 400. 00 5, 100. 00 5, 100. 00
27  SPLASH PAD
8. 0000 EACH 850. 0000 600. 0000 550. 0000 800. 0000
6, 800. 00 4,800. 00 4, 400. 00 6, 400. 00
28 TESTI NG STORM SEWER PI PE
11095. 0000 L. F. 2. 0000 1. 6000 1. 5000 3.0000
22,190. 00 17, 752. 00 16, 642. 50 33, 285. 00
29 STORM SEWER PIPE 8 IN. DI AM
185. 0000 L. F. 10. 0000 13. 0000 12. 5000 12. 0000
1, 850. 00 2, 405. 00 2,312.50 2,220.00
30 STORM SEVER PIPE 12 IN. DI AM
3066. 0000 L. F. 15. 0000 17. 0000 16. 5000 14. 0000
45, 990. 00 52,122.00 50, 589. 00 42,924.00
31 STORM SEVER PIPE 18 IN. DI AM
2880. 0000 L. F. 20. 0000 19. 0000 18. 7500 21. 0000
57, 600. 00 54, 720. 00 54, 000. 00 60, 480. 00

32 STORM SEVER PI PE 24 IN. DI AM
2659. 0000 L. F. 25. 0000 25. 0000 24. 5000 30. 0000
66, 475. 00 66, 475. 00 65, 145. 50 79,770. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 997002
CONTRACT NO: 005637
VERSI ON NO : 1

HWY : SR ,090

TITLE : SR 90 MAX J. KUNEY COMPANY
SPRAGUE AVE. TO
ARGONNE RD. - STAGE ¢ 120 N RALPH ST

REVISION NO : 1
REGGON NO : 6
WORK ORDER# : 0L2458

BIDS OPENED ON : May 5 1999
AWARDED ON : May 28 1999

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

ACME MATERI ALS & CONSTRUCTI O

802 N FANCHER RD 1525 E MARI NE VI EW DR

997002 99202- 4795 99212-1016
PROJECT : SPOKANE WA 992020008 SPOKANE WA 992202503 EVERETT WA 982011927
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 892000
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
33  STORM SEWER PI PE 30 IN. DI AM
148. 0000 L.F. 30. 0000 40. 0000 38. 0000 50. 0000
4, 440. 00 5, 920. 00 5, 624. 00 7, 400. 00
34 SOLID WALL PVC STORM SEWER PIPE 12 IN. DI AM
1040. 0000 L.F. 20. 0000 16. 5000 16. 2500 29. 0000
20, 800. 00 17, 160. 00 16, 900. 00 30, 160. 00
35 SOLID WALL PVC STORM SEVER PI PE 15 IN. DI AM
296. 0000 L.F. 20. 0000 18. 5000 18. 2500 31. 0000
5, 920. 00 5, 476. 00 5,402. 00 9,176. 00
36 SOLID WALL PVC STORM SEWER PI PE 18 IN. DI AM
221.0000 L.F. 20. 0000 22.0000 21.8500 32. 0000
4,420.00 4,862. 00 4,828.85 7,072.00
37 SOLID WALL PVC STORM SEVER PI PE 24 IN. DI AM
600. 0000 L.F. 30. 0000 27.0000 26. 5000 47.0000
18, 000. 00 16, 200. 00 15, 900. 00 28, 200. 00
38 CURB | NLET TYPE 1
3. 0000 EACH 25. 0000 80. 0000 775. 0000 1, 000. 0000
75. 00 240. 00 2,325.00 3, 000. 00
39 CURB | NLET TYPE 2
1. 0000 EACH 25. 0000 625. 0000 850. 0000 1, 100. 0000
25.00 625. 00 850. 00 1, 100. 00
40  GUTTER DEPRESSI ON
15. 0000 EACH 10. 0000 45. 0000 75. 0000 150. 0000
150. 00 675. 00 1, 125. 00 2, 250. 00
STRUCTURE
41 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
2271. 0000 C.Y. 15. 0000 7.0000 6. 5000 9. 0000
34, 065. 00 15, 897. 00 14, 761. 50 20, 439. 00
42 SHORI NG OR EXTRA EXCAVATION CL. A
L.S
34, 000. 00 15, 000. 00 15, 000. 00 20, 000. 00
43 GRAVEL BACKFILL FOR WALL
1353. 0000 C.Y. 25. 0000 16. 7500 16. 5000 20. 0000
33, 825. 00 22,662.75 22,324.50 27, 060. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 997002
CONTRACT NO: 005637
VERSI ON NO : 1

HWY : SR ,090

TITLE : SR 90 MAX J. KUNEY COMPANY
SPRAGUE AVE. TO
ARGONNE RD. - STAGE ¢ 120 N RALPH ST

REVISION NO : 1
REGGON NO : 6
WORK ORDER# : 0L2458

BIDS OPENED ON : May 5 1999
AWARDED ON : May 28 1999

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

ACME MATERI ALS & CONSTRUCTI O

802 N FANCHER RD 1525 E MARI NE VI EW DR

997002 99202- 4795 99212-1016
PROJECT : SPOKANE WA 992020008 SPOKANE WA 992202503 EVERETT WA 982011927
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 892000
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
44 EPOXY- COATED ST. REINF. BAR FOR BRI DGE
300. 0000 LB. 1. 0000 0. 6000 0. 6000 0. 8000
300. 00 180. 00 180. 00 240. 00
45 ST. REINF. BAR FOR BRI DGE
209200. 0000 LB. 0. 5000 0. 4000 0. 4000 0. 5000
104, 600. 00 83, 680. 00 83, 680. 00 104, 600. 00
46 ST. REINF. BAR FOR WALL
35310. 0000 LB. 0. 4000 0. 4000 0. 4000 0. 6000
14, 124. 00 14, 124.00 14, 124. 00 21, 186. 00
47 CONC. CLASS 4000 FOR WALL
520. 7000 C.Y. 250. 0000 325. 0000 325. 0000 250. 0000
130, 175. 00 169, 227. 50 169, 227. 50 130, 175. 00
48 CONC. CLASS 4000 FOR BRI DGE
1290. 0000 C.Y. 350. 0000 325. 0000 300. 0000 280. 0000
451, 500. 00 419, 250. 00 387, 000. 00 361, 200. 00
49 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
1.00 1.00 1.00 1.00
50 SUPERSTRUCTURE - PARK ROAD U XI NG 90/ 578 REPL
L.S
900, 000. 00 427, 235.00 876, 440. 00 750, 000. 00
51  PEDESTRI AN BARRI ER
514. 0000 L.F. 70. 0000 75. 0000 70. 0000 80. 0000
35, 980. 00 38, 550. 00 35, 980. 00 41, 120. 00
52 BRI DGE RAI LI NG TYPE CHAIN LI NK FENCE
514. 0000 L.F. 60. 0000 38. 0000 48. 0000 38. 0000
30, 840. 00 19, 532. 00 24,672.00 19, 532. 00
53 BRI DGE RAI LI NG TYPE BP
232.0000 L.F. 40. 0000 50. 0000 50. 0000 50. 0000
9, 280. 00 11, 600. 00 11, 600. 00 11, 600. 00
54  CAST-1N-PLACE CONC. NOI SE WALL ON TRAFFI C BARRI ER
768. 0000 S. F. 30. 0000 30. 0000 30. 0000 26. 0000
23, 040. 00 23, 040. 00 23, 040. 00 19, 968. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 997002
CONTRACT NO: 005637
VERSI ON NO : 1

HWY : SR ,090

TITLE : SR 90 MAX J. KUNEY COMPANY
SPRAGUE AVE. TO
ARGONNE RD. - STAGE ¢ 120 N RALPH ST

REVISION NO : 1
REGGON NO : 6
WORK ORDER# : 0L2458

BIDS OPENED ON : May 5 1999
AWARDED ON : May 28 1999

LOWBIDDER ------- -------

2ND BIDDER =----== =«==---- 3RD BIDDER -------

ACME MATERI ALS & CONSTRUCTI O

802 N FANCHER RD 1525 E MARI NE VI EW DR

997002 99202- 4795 99212-1016
PROJECT SPOKANE WA 992020008 SPOKANE WA 992202503 EVERETT WA 982011927
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 892000
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
55  PRECAST CONCRETE NOI SE WALL
162480. 0000 S. F. 20. 0000 17. 0000 17. 0000 16. 0000
3, 249, 600. 00 2,762, 160. 00 2,762, 160. 00 2,599, 680. 00
56  PRECAST CONCRETE NOI SE WALL ON SOLDI ER PI LE
8730. 0000 S. F. 16. 0000 14. 0000 14. 0000 16. 0000
139, 680. 00 122, 220. 00 122, 220. 00 139, 680. 00
57  SHAFT - 2'-0" DI AMETER
1490. 0000 L.F. 45. 0000 40. 0000 40. 0000 30. 0000
67, 050. 00 59, 600. 00 59, 600. 00 44,700. 00
58  FURNI SHI NG & | NSTALLI NG SOLDI ER PILE - HP12 X 53
1490. 0000 L.F. 30. 0000 30. 0000 30. 0000 50. 0000
44,700. 00 44, 700. 00 44,700. 00 74, 500. 00
59  TI MBER LAGG NG
4.2000 VBV 1, 200. 0000 2, 100. 0000 2, 100. 0000 2, 100. 0000
5, 040. 00 8, 820. 00 8, 820. 00 8, 820. 00
60  PREFABRI CATED DRAI NAGE MATERI AL
202. 0000 S.Y. 10. 0000 7.0000 7. 0000 11. 0000
2, 020. 00 1, 414. 00 1, 414. 00 2,222.00
61 CONCRETE FASCI A PANEL
2140. 0000 S. F. 20. 0000 18. 0000 18. 0000 22.0000
42,800. 00 38, 520. 00 38, 520. 00 47, 080. 00
SURFACI NG
62 CRUSHED SURFACI NG BASE COURSE
36830. 0000 TON 12. 0000 10. 7500 11. 0000 11. 0000
441, 960. 00 395, 922. 50 405, 130. 00 405, 130. 00
LI QUI D ASPHALT
63 ASPHALT FOR TACK COAT
25. 9000 TON 210. 0000 210. 0000 181. 5000 200. 0000
5, 439. 00 5, 439. 00 4,700. 85 5, 180. 00
64 ANTI - STRI PPI NG ADDI Tl VE
EST
49, 115. 00 49, 115. 00 49, 115. 00 49, 115. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458

W CSRO.000 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 MAX J. KUNEY COMPANY ACME MATERI ALS & CONSTRUCTI O

SPRAGUE AVE. TO

. 120 N RALPH ST 802 N FANCHER RD 1525 E MARI NE VI EW DR
PRCONNE RD. - STAGE = 99202- 4795 99212- 1016
PROJECT : SPOKANE WA 992020008 SPOKANE WA 992202503 EVERETT WA 982011927
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
CEMENT CONCRETE PAVEMENT
65 FURNI SHING 14 DAY CONC. FOR CEMENT CONC. PAVEMENT
44160. 0000 C.Y. 72. 0000 53.1000 54.1000 53. 6000
3,179, 520. 00 2,344, 896. 00 2,389, 056. 00 2,366, 976. 00
66 CEMENT CONC. PAVEMENT
132480. 0000 S. Y. 10. 0000 8.1000 11. 5500 8.5000
1, 324, 800. 00 1,073, 088. 00 1, 530, 144. 00 1, 126, 080. 00
67 RIDE SMOOTHNESS COMPLI ANCE ADJUSTNMENT
CALC
90, 086. 00 90, 086. 00 90, 086. 00 90, 086. 00
68 CEMENT CONC. APPROACH 3 DAY
107. 0000 S. Y. 45. 0000 24.0000 20. 0000 26. 0000
4,815. 00 2, 568. 00 2, 140. 00 2,782.00
69 BRI DGE APPROACH SLAB
390. 0000 S. Y. 100. 0000 125. 0000 125. 0000 120. 0000
39, 000. 00 48, 750. 00 48, 750. 00 46, 800. 00
ASPHALT CONCRETE PAVEMENI
70 ASPHALT CONC. PAVEMENT CL. A PG 58-3:
8565. 0000 TON 33. 0000 33. 2500 35. 4200 33. 0000
282, 645. 00 284, 786. 25 303, 372. 30 282, 645. 00
71 ASPHALT CONC. PAVEMENT CL. A PG 70-3:
6275. 0000 TON 38. 0000 32. 4500 40. 9500 33. 0000
238, 450. 00 203, 623. 75 256, 961. 25 207, 075. 00
72 ASPHALT CONC. PAVEMENT CL. E PG 58-3:
27685. 0000 TON 30. 0000 29. 4500 31. 3200 30. 0000
830, 550. 00 815, 323. 25 867, 094. 20 830, 550. 00
73 ASPHALT CONC. PAVEMENT CL. E PG 70-3:
6590. 0000 TON 35. 0000 31. 7500 37. 9400 32. 0000
230, 650. 00 209, 232. 50 250, 024. 60 210, 880. 00
74 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
47, 470. 00 47, 470. 00 47, 470. 00 47, 470. 00

75 COWPACTI ON PRI CE ADJUSTMENT
CALC
63, 300. 00 63, 300. 00 63, 300. 00 63, 300. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 997002
CONTRACT NO: 005637
VERSI ON NO : 1

HWY : SR ,090

TITLE : SR 90 MAX J. KUNEY COMPANY
SPRAGUE AVE. TO
ARGONNE RD. - STAGE ¢ 120 N RALPH ST

REVISION NO : 1
REGGON NO : 6
WORK ORDER# : 0L2458

BIDS OPENED ON : May 5 1999
AWARDED ON : May 28 1999

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

ACME MATERI ALS & CONSTRUCTI O

802 N FANCHER RD 1525 E MARI NE VI EW DR

997002 99202- 4795 99212-1016
PROJECT . SPOKANE WA 992020008 SPOKANE WA 992202503 EVERETT WA 982011927
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI

76 LONG TUDI NAL JO NT SEAL
3440. 0000 L. F. 2.0000 1.5000 1. 5000 3. 0000
6, 880. 00 5, 160. 00 5, 160. 00 10, 320. 00
EROSI ON CONTROL AND PLANTI NG
77 TOPSO L TYPE B
19240. 0000 CY. 10. 0000 6.1000 6. 0000 8. 0000
192, 400. 00 117, 364. 00 115, 440. 00 153, 920. 00
78 SEEDI NG, FERTILIZI NG AND MJLCHI NG
20. 4000 ACRE 1, 550. 0000 1, 225. 0000 1, 215. 0000 1, 000. 0000
31, 620. 00 24,990. 00 24,786. 00 20, 400. 00
79 H AND SEEDI NG
3080. 0000 S. Y. 0. 4000 0. 2000 0.1800 0. 5000
1,232.00 616. 00 554. 40 1, 540. 00
80 SO L BINDER OR TACKI NG AGENT
20. 9000 ACRE 150. 0000 110. 0000 100. 0000 120. 0000
3, 135.00 2,299.00 2,090. 00 2,508. 00
81 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
82 PREPARATI ON FOR PLANTI NG
840. 0000 S. Y. 1. 2500 0. 5000 0.5000 2.0000
1, 050. 00 420. 00 420. 00 1, 680. 00
83 PSI PE WESTERN CLEMATI S
561. 0000 EACH 9. 0000 19. 0000 18. 0000 18. 0000
5, 049. 00 10, 659. 00 10, 098. 00 10, 098. 00
84 PSI PE COLUMNAR ARBORVI TEA
200. 0000 EACH 40. 0000 62. 0000 60. 0000 61. 0000
8, 000. 00 12, 400. 00 12, 000. 00 12, 200. 00
85 BARK OR WOOD CHI P MULCH
71.0000 CY. 23. 0000 50. 0000 48. 0000 50. 0000
1, 633. 00 3, 550. 00 3, 408. 00 3, 550. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 997002
CONTRACT NO: 005637
VERSI ON NO : 1

HWY : SR ,090

TITLE : gR qu o MAX J. KUNEY COMPANY
PRAGUE AVE. T
ARGONNE RD. - STAGE ¢ 120 N RALPH ST

REVISION NO : 1
REGGON NO : 6
WORK ORDER# : 0L2458

BIDS OPENED ON : May 5 1999
AWARDED ON : May 28 1999

LOWBIDDER ------- -------

2ND BIDDER =----== =«==---- 3RD BIDDER -------

ACME MATERI ALS & CONSTRUCTI O

802 N FANCHER RD 1525 E MARI NE VI EW DR

997002 99202- 4795 99212-1016
PROJECT SPOKANE WA 992020008 SPOKANE WA 992202503 EVERETT WA 982011927
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
86 CEMENT CONC. CURB & GUTTER TYPE B
4175. 0000 L.F. 15. 0000 6. 9000 6. 4000 9. 0000
62, 625. 00 28, 807. 50 26, 720. 00 37,575. 00
87 EXTRUDED CURB
820. 0000 L.F. 7.0000 6. 1000 6. 0000 6. 0000
5, 740. 00 5, 002. 00 4,920. 00 4,920. 00
88  CONC. TRAFFI C | SLAND
840. 0000 S.Y. 16. 0000 19. 0000 16. 0000 28. 0000
13, 440. 00 15, 960. 00 13, 440. 00 23, 520. 00
89 BEAM GUARDRAI L TYPE 1
190. 0000 L.F. 20. 0000 14. 0000 13. 8400 19. 0000
3, 800. 00 2, 660. 00 2,629. 60 3, 610. 00
90 BEAM GUARDRAI L SRT TERM NAL
1. 0000 EACH 2, 000. 0000 1, 900. 0000 1, 800. 0000 400. 0000
2, 000. 00 1, 900. 00 1, 800. 00 400. 00
91 BEAM GUARDRAI L ANCHOR TYPE 4
1. 0000 EACH 500. 0000 510. 0000 470. 0000 750. 0000
500. 00 510. 00 470. 00 750. 00
92 PRECAST CONC. BARRI ER TYPE 2
5630. 0000 L.F. 25. 0000 16. 2500 16. 0000 21. 0000
140, 750. 00 91, 487. 50 90, 080. 00 118, 230. 00
93  SINGLE SLOPE CONC. BARRI ER TRANSI TI ON
4. 0000 EACH 30. 0000 8, 500. 0000 8, 000. 0000 1, 000. 0000
120. 00 34, 000. 00 32, 000. 00 4, 000. 00
94 SINGLE SLOPE CONC. BARRI ER
7331. 0000 L.F. 30. 0000 55. 0000 55. 0000 70. 0000
219, 930. 00 403, 205. 00 403, 205. 00 513, 170. 00
95 TEMPORARY CONC. BARRI ER
39195. 0000 L.F. 12. 0000 12.1000 12. 0000 11. 0000
470, 340. 00 474, 259. 50 470, 340. 00 431, 145. 00
96 CONC. BARRI ER BERM TYPE 1
13. 0000 EACH 1, 000. 0000 500. 0000 300. 0000 500. 0000
13, 000. 00 6, 500. 00 3,900. 00 6, 500. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458
HAWY CSROL090 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 MAX J. KUNEY COMPANY ACME MATERI ALS & CONSTRUCTI O
i;ggNGﬁE g\f- _TgTAGE . 120 N RALPH ST 802 N FANCHER RD 1525 E MARI NE VI EW DR
997002 99202- 4795 99212-1016
PROJECT SPOKANE WA 992020008 SPOKANE WA 992202503 EVERETT WA 982011927
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
97 RESETTI NG CONC. BARRI ER
43990. 0000 L.F. 4. 0000 3. 2500 2.7000 3.5000
175, 960. 00 142, 967. 50 118, 773. 00 153, 965. 00
98 TEMPORARY | MPACT ATTENUATOR
3. 0000 EACH 2, 000. 0000 9, 100. 0000 9, 000. 0000 5, 000. 0000
6, 000. 00 27, 300. 00 27, 000. 00 15, 000. 00
99 RESETTI NG | MPACT ATTENUATOR
3. 0000 EACH 2, 000. 0000 725. 0000 1, 000. 0000 2, 000. 0000
6, 000. 00 2,175.00 3, 000. 00 6, 000. 00
100 FLEXI BLE GUI DE POST
138. 0000 EACH 25. 0000 18. 5000 18. 2500 20. 0000
3, 450. 00 2, 553. 00 2,518.50 2,760. 00
101 PAINT STRI PE
86430. 0000 L.F. 0. 1000 0. 0600 0. 0600 0. 1000
8, 643. 00 5, 185. 80 5, 185. 80 8, 643. 00
102 PAI NTED GORE STRI PE
7330. 0000 L.F. 0. 2000 0.1200 0.1200 0. 2000
1, 466. 00 879. 60 879. 60 1, 466. 00
103 PAI NTED DROP LANE STRI PE
5280. 0000 L.F. 0. 2000 0. 0500 0. 0500 0. 2000
1, 056. 00 264. 00 264. 00 1, 056. 00
104 PAI NTED STOP BAR
15. 0000 L.F. 2.0000 6. 9000 6. 8500 7.0000
30. 00 103. 50 102.75 105. 00
105 PLASTI C STOP BAR
52. 0000 L.F. 7.0000 7. 1500 7.1000 10. 0000
364. 00 371.80 369. 20 520. 00
106 PAI NTED TRAFFI C ARROW
6. 0000 EACH 30. 0000 30. 0000 29. 0000 30. 0000
180. 00 180. 00 174. 00 180. 00

107 PLASTI C TRAFFI C ARROW
8. 0000 EACH 90. 0000 60. 0000 58. 0000 58. 0000
720. 00 480. 00 464. 00 464. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT

* Kk *

PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458
W CSRO.000 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 MAX J. KUNEY COMPANY ACME MATERI ALS & CONSTRUCTI O
i;ggNGﬁE g\éE- _TgTAGE . 120 N RALPH ST 802 N FANCHER RD 1525 E MARI NE VI EW DR
997002 ’ 99202- 4795 99212-1016
PROJECT SPOKANE WA 992020008 SPOKANE WA 992202503 EVERETT WA 982011927
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
108 TEMPORARY PAVEMENT MARKI NG
141610. 0000 L.F. 0. 9000 0. 0500 0. 0500 0. 1000
127, 449. 00 7, 080. 50 7,080. 50 14, 161. 00
109 PERMANENT SI GNI NG
L.S.
50, 500. 00 40, 000. 00 37, 800. 00 40, 000. 00
110 CANTI LEVER SI GN STRUCTURE NO. 1
L.S.
26, 000. 00 18, 000. 00 18, 900. 00 25, 000. 00
111 CANTI LEVER SI GN STRUCTURE NO. 2
L.S.
27, 500. 00 18, 000. 00 18, 900. 00 25, 000. 00
112 CANTI LEVER SI GN STRUCTURE NO. 3
L.S.
27, 500. 00 18, 000. 00 18, 900. 00 25, 000. 00
113 CANTI LEVER SI GN STRUCTURE NO. 4
L.S.
26, 000. 00 18, 000. 00 18, 900. 00 25, 000. 00
114 SI GN COVERI NG
12. 0000 S. F. 1. 0000 5. 0000 50. 0000 20. 0000
12.00 60. 00 600. 00 240. 00
115 TEMPORARY | LLUM NATI ON SYSTEM NO. 1 - BROADWAY EB
L.S.
10, 000. 00 5, 500. 00 4, 450. 00 6, 000. 00
116 TEMPORARY | LLUM NATI ON SYSTEM NO. 2 - ARGONNE WB
L.S.
7, 000. 00 2, 000. 00 3,582.50 2, 000. 00
117 TEMPORARY | LLUM NATI ON SYSTEM NO. 3 - MULLIN EB ON
L.S.
11, 000. 00 5, 000. 00 6, 340. 00 6, 000. 00
118 TEMPORARY | LLUM NATI ON SYSTEM NO. 4 MULLIN OFF
L.S.
23, 000. 00 10, 000. 00 8, 975. 00 11, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458
HAWY CSROL090 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 MAX J. KUNEY COMPANY ACME MATERI ALS & CONSTRUCTI O
i;ggNGﬁE g\éE- _TgTAGE . 120 N RALPH ST 802 N FANCHER RD 1525 E MARI NE VI EW DR
997002 : 99202- 4795 99212-1016
PROJECT : SPOKANE WA 992020008 SPOKANE WA 992202503 EVERETT WA 982011927
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
119 | LLUM NATI ON SYSTEM NO. 1 - BROADWAY WB
L.S.
24, 000. 00 10, 000. 00 8, 220. 00 10, 000. 00
120 | LLUM NATI ON SYSTEM NO. 2 - BROADWAY EB
L.S.
15, 000. 00 7,500. 00 6, 480. 00 8, 000. 00
121 | LLUM NATI ON SYSTEM NO. 3 - ARGONNE W\B
L.S.
44, 000. 00 26, 000. 00 23, 500. 00 25, 000. 00
122 |1 LLUM NATI ON SYSTEM NO. 4 - ARGONNE EB
L.S.
42,000. 00 22, 000. 00 17, 570. 00 21, 000. 00
123 I NDUCTI ON LOOP VEHI CLE DETECTOR
4. 0000 EACH 2, 750. 0000 1, 000. 0000 950. 0000 1, 000. 0000
11, 000. 00 4, 000. 00 3, 800. 00 4,000. 00
124  TEMPORARY SI GNAL SYSTEM
L.S.
13, 000. 00 8, 000. 00 12, 910. 00 9, 000. 00
125  VARI ABLE MESSAGE S| GN RELOCATI ON
L.S.
30, 000. 00 6, 500. 00 8, 500. 00 6, 500. 00
126 TRAFFI C SAFETY DRUM
82. 0000 EACH 55. 0000 55. 0000 40. 0000 30. 0000
4,510. 00 4,510. 00 3, 280. 00 2, 460. 00
127 BARRI ER DRUM
668. 0000 EACH 70. 0000 60. 0000 58. 0000 75. 0000
46, 760. 00 40, 080. 00 38, 744. 00 50, 100. 00
128 SEQUENTI AL ARROW SI GN
1500. 0000 HR 3. 0000 5. 7500 2. 0000 6. 0000
4,500. 00 8, 625. 00 3, 000. 00 9, 000. 00

129 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 1, 250. 0000 15, 000. 0000 8, 000. 0000 15, 000. 0000
2,500. 00 30, 000. 00 16, 000. 00 30, 000. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458
HAWY CSROL090 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 MAX J. KUNEY COMPANY ACME MATERI ALS & CONSTRUCTI O
SPRAGUE AVE. TO 3 120 N RALPH ST 802 N FANCHER RD 1525 E MARI NE VI EW DR
ARGONNE RD. - STAGE :
997002 99202- 4795 99212-1016
PROJECT SPOKANE WA 992020008 SPOKANE WA 992202503 EVERETT WA 982011927
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
130 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
1500. 0000 HR 6. 0000 2. 8000 6. 0000 7.0000
9, 000. 00 4, 200. 00 9, 000. 00 10, 500. 00
131 TYPE ||| BARRI CADE
10. 0000 EACH 150. 0000 260. 0000 150. 0000 150. 0000
1, 500. 00 2, 600. 00 1, 500. 00 1, 500. 00
132 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
5, 000. 00 8, 000. 00 2, 000. 00 5, 000. 00
133 TRAFFI C CONTROL LABOR
6000. 0000 HR 32.0000 31. 7500 29. 0000 30. 0000
192, 000. 00 190, 500. 00 174, 000. 00 180, 000. 00
134 TRAFFI C CONTROL VEHI CLE
290. 0000 DAY 52. 0000 31. 0000 40. 0000 30. 0000
15, 080. 00 8, 990. 00 11, 600. 00 8, 700. 00
135 TRAFFI C CONTROL SUPERVI SOR
2900. 0000 HR 36. 0000 21. 0000 32. 0000 33. 0000
104, 400. 00 60, 900. 00 92, 800. 00 95, 700. 00
136 CONSTRUCTI ON SI GNS CLASS A
1345. 0000 S. F. 7.0000 10. 0000 9. 0000 12. 0000
9, 415. 00 13, 450. 00 12, 105. 00 16, 140. 00
OTHER | TEMS
137 | NCENTI VE EARLY COMPL.
EST.
50, 000. 00 50, 000. 00 50, 000. 00 50, 000. 00
138 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
9960. 0000 C.Y. 6. 0000 5. 6000 4. 7500 5. 0000
59, 760. 00 55, 776. 00 47,310. 00 49, 800. 00
139 SHORI NG OR EXTRA EXCAVATI ON CLASS B
32680. 0000 S. F. 0. 5000 0. 3500 0. 3500 0. 1000
16, 340. 00 11, 438. 00 11, 438. 00 3,268. 00
140 GRAVEL BACKFI LL FOR DRAI N
10. 0000 C.Y. 20. 0000 55. 0000 50. 0000 20. 0000
200. 00 550. 00 500. 00 200. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458
HAWY CSROL090 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 MAX J. KUNEY COMPANY ACME MATERI ALS & CONSTRUCTI O
i;ggNGﬁE g\éE- _TgTAGE . 120 N RALPH ST 802 N FANCHER RD 1525 E MARI NE VI EW DR
997002 : 99202- 4795 99212-1016
PROJECT SPOKANE WA 992020008 SPOKANE WA 992202503 EVERETT WA 982011927
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
141 STRUCTURE SURVEYI NG
L.S.
75, 000. 00 40, 000. 00 16, 000. 00 45, 000. 00
142 ROADWAY SURVEYI NG
L.S.
30, 000. 00 110, 000. 00 161, 400. 00 90, 000. 00
143 CEMENT CONC. S| DEWALK
1128. 0000 S.Y. 16. 0000 16. 2500 15. 0000 17. 0000
18, 048. 00 18, 330. 00 16, 920. 00 19, 176. 00
144 CHAIN LI NK FENCE TYPE 1
3007. 0000 L.F. 10. 0000 9. 5000 9. 0000 11. 0000
30, 070. 00 28, 566. 50 27, 063. 00 33, 077.00
145 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
19. 0000 EACH 100. 0000 140. 0000 140. 0000 100. 0000
1, 900. 00 2, 660. 00 2, 660. 00 1, 900. 00
146 REMOVE AND RESET CHAI N LI NK GATE
1. 0000 EACH 100. 0000 825. 0000 440. 0000 800. 0000
100. 00 825. 00 440. 00 800. 00
147 ADJUST MANHOLE
5. 0000 EACH 300. 0000 610. 0000 600. 0000 200. 0000
1, 500. 00 3, 050. 00 3, 000. 00 1, 000. 00
148  ABANDON DRYWELL
14. 0000 EACH 300. 0000 250. 0000 200. 0000 600. 0000
4, 200. 00 3, 500. 00 2, 800. 00 8, 400. 00
149 FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST.
30, 000. 00 30, 000. 00 30, 000. 00 30, 000. 00
150 ROADSI DE CLEANUP
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00

151 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 997002
CONTRACT NO: 005637

REVISION NO : 1
REGGON NO : 6

BIDS OPENED ON : May 5 1999
AWARDED ON : May 28 1999

VERSI ON NO : 1 WORK ORDER# : 0L2458
HAWY CSROL090 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 MAX J. KUNEY COMPANY ACME MATERI ALS & CONSTRUCTI O
i;ggNGﬁE g\éE- _TgTAGE . 120 N RALPH ST 802 N FANCHER RD 1525 E MARI NE VI EW DR
997002 : 99202- 4795 99212-1016
PROJECT SPOKANE WA 992020008 SPOKANE WA 992202503 EVERETT WA 982011927
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
152 CREDI T/DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
153 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
8140. 0000 L.F. 3. 0000 3. 2500 3.1000 7.0000
24, 420. 00 26, 455. 00 25, 234. 00 56, 980. 00
154 MAI LBOX SUPPORT TYPE 1 ¢
8. 0000 EACH 100. 0000 100. 0000 90. 0000 285. 0000
800. 00 800. 00 720. 00 2,280.00
155 MAI LBOX SUPPORT TYPE :
1. 0000 EACH 150. 0000 325. 0000 320. 0000 350. 0000
150. 00 325. 00 320. 00 350. 00
156  ACCESS TUNNEL
L.S.
45, 000. 00 100, 000. 00 75, 000. 00 110, 000. 00

CONTRACT TOTAL

$17, 979, 537. 50

$16, 204, 553. 70

$16, 357, 441. 70

$17, 123, 992. 00



DOT_RGGBO5

PS&E JOB NO: 997002
CONTRACT NO: 005637
VERSI ON NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

REVISION NO : 1
REGGON NO : 6
WORK ORDER# : 0L2458

BIDS OPENED ON : May 5 1999

AWARDED ON : May 28 1999

HAWY CSROL090 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 90 MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS., | NC.
SPRAGUE AVE. TO 3 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE
ARGONNE RD. - STAGE :
997002 98801- 1530
PROJECT M SSOULA Ml 59802154¢ RENTON WA 980561057 WENATCHEE WA 98807059¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
991, 060. 00 1, 610, 000. 00 1, 700, 000. 00 1, 400, 000. 00
2 CLEARI NG AND GRUBBI NG
0. 4000 ACRE 2, 000. 0000 5, 000. 0000 5, 000. 0000 10, 000. 0000
800. 00 2, 000. 00 2, 000. 00 4,000. 00
3 REMOVI NG DRAI NAGE STRUCTURE
14. 0000 EACH 400. 0000 500. 0000 260. 0000 550. 0000
5, 600. 00 7, 000. 00 3, 640. 00 7,700. 00
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
75, 000. 00 50, 000. 00 90, 000. 00 150, 000. 00
5 REMOVI NG EXI STI NG BRI DGE NO. 90/578 N
L.S.
75, 000. 00 75, 000. 00 40, 000. 00 40, 000. 00
6 REMOVI NG EXI STI NG BRI DGE NO. 90/578 S
L.S.
75, 000. 00 75, 000. 00 40, 000. 00 40, 000. 00
7 REMOVI NG CEMENT CONC. S| DEWALK
190. 0000 S.Y. 7.0000 5. 0000 4.0000 5. 0000
1, 330. 00 950. 00 760. 00 950. 00
8 REMOVI NG CEMENT CONC. CURB
1860. 0000 L.F. 4.5000 3.0000 1. 5000 4.0000
8, 370. 00 5, 580. 00 2,790. 00 7, 440. 00
9 REMOVI NG CONC. BARRI ER
2194. 0000 L.F. 4.5000 4.0000 10. 0000 10. 0000
9, 873. 00 8, 776. 00 21, 940. 00 21, 940. 00
10 REMOVI NG TRAFFI C | SLAND
840. 0000 S.Y. 5. 0000 4.0000 5.0000 6. 0000
4, 200. 00 3, 360. 00 4,200. 00 5, 040. 00
11 REMOVI NG BEAM GUARDRAI L
4060. 0000 L.F. 2.0000 1. 2000 1. 2500 1. 5000
8, 120. 00 4,872.00 5,075. 00 6, 090. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458
HY CSROL090 e 4TH BIDDER ------- -=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : gs thc);u £ AVE TO MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS., | NC.
ARGONNE RD. - STAGE 2 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE
997002 98801- 1530
PROJECT M SSOULA Ml 59802154¢ RENTON WA 980561057 WENATCHEE WA 98807059¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
12 REMOVI NG BEAM GUARDRAI L ANCHOR
16. 0000 EACH 185. 0000 175. 0000 150. 0000 200. 0000
2, 960. 00 2, 800. 00 2, 400. 00 3, 200. 00
13 REMOVI NG TEMPORARY PAVEMENT MARKI NG
20700. 0000 L.F. 1. 0000 0. 5000 0. 6000 0. 5000
20, 700. 00 10, 350. 00 12, 420. 00 10, 350. 00
14 REMOVI NG PAI NT STRI PE
12085. 0000 L.F. 0. 5000 0. 5000 0. 6000 0. 5000
6, 042. 50 6, 042. 50 7,251. 00 6, 042. 50
15 REMOVI NG CHAI N LI NK FENCE
14370. 0000 L.F. 2.0000 0. 7500 1. 0000 1. 0000
28, 740. 00 10, 777. 50 14, 370. 00 14, 370. 00
GRADI NG
16 ROADWAY EXCAVATI ON | NCL. HAUL
429620. 0000 C.Y. 3. 0000 2. 4000 3. 0000 4. 6000
1, 288, 860. 00 1, 031, 088. 00 1, 288, 860. 00 1,976, 252. 00
17 EMBANKMENT COMPACTI ON
51810. 0000 C.Y. 1. 0000 1. 0000 1. 5000 1. 5000
51, 810. 00 51, 810. 00 77,715.00 77,715.00
DRAI NAGE
18 CONCRETE | NLET
2.0000 EACH 800. 0000 1, 000. 0000 800. 0000 950. 0000
1, 600. 00 2, 000. 00 1, 600. 00 1, 900. 00
19 GRATE I NLET TYPE 1 OR 2
76. 0000 EACH 1, 250. 0000 1, 500. 0000 1, 400. 0000 1, 600. 0000
95, 000. 00 114, 000. 00 106, 400. 00 121, 600. 00
20 PRECAST CONCRETE DRYVELL
6. 0000 EACH 2, 000. 0000 2, 000. 0000 2, 200. 0000 3, 500. 0000
12, 000. 00 12, 000. 00 13, 200. 00 21, 000. 00

21 UNDERDRAIN PIPE 8 I N. DI AM
250. 0000 L. F. 8. 0000 15. 0000 3. 0000 11. 0000
2, 000. 00 3, 750. 00 750. 00 2,750. 00



DOT_RGGBO5

PS&E JOB NO: 997002
CONTRACT NO: 005637
VERSI ON NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

REVISION NO : 1
REGGON NO : 6
WORK ORDER# : 0L2458

BIDS OPENED ON : May 5 1999

AWARDED ON : May 28 1999

HY CSROL090 e 4TH BIDDER ------- -=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 90 MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS., | NC
SPRAGUE AVE. TO 3 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE
ARGONNE RD. - STAGE :
997002 98801- 1530
PROJECT M SSOULA Ml 59802154¢ RENTON WA 980561057 WENATCHEE WA 98807059¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100296
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
22 SCHEDULE B CULV. PIPE 24 IN. DI AM
157. 0000 L.F. 30. 0000 40. 0000 32.0000 37.0000
4,710. 00 6, 280. 00 5, 024. 00 5, 809. 00
23 SO LID WALL PVC CULV. PIPE 21 IN. DI AM
1039. 0000 L.F. 20. 0000 35. 0000 27.0000 45. 0000
20, 780. 00 36, 365. 00 28, 053. 00 46, 755. 00
24  CONCRETE HEADWALL FOR CULVERT
1. 0000 EACH 100. 0000 2, 500. 0000 560. 0000 1, 500. 0000
100. 00 2, 500. 00 560. 00 1, 500. 00
STORM SEVER
25 CATCH BASIN TYPE 1
27.0000 EACH 2, 000. 0000 1, 500. 0000 800. 0000 1, 050. 0000
54, 000. 00 40, 500. 00 21, 600. 00 28, 350. 00
26 CATCH BASIN TYPE 2 48 IN. DI AM
3. 0000 EACH 1, 500. 0000 1, 500. 0000 1, 700. 0000 1, 650. 0000
4,500. 00 4,500. 00 5,100. 00 4, 950. 00
27  SPLASH PAD
8. 0000 EACH 850. 0000 750. 0000 500. 0000 600. 0000
6, 800. 00 6, 000. 00 4, 000. 00 4,800. 00
28 TESTI NG STORM SEVER Pl PE
11095. 0000 L.F. 2.0000 1. 5000 2.0000 1. 0000
22,190. 00 16, 642. 50 22,190. 00 11, 095. 00
29 STORM SEVER PIPE 8 IN. DI AM
185. 0000 L.F. 10. 0000 17. 0000 9. 0000 19. 0000
1, 850. 00 3, 145. 00 1, 665. 00 3, 515. 00
30 STORM SEWER PI PE 12 IN. DI AM
3066. 0000 L.F. 15. 0000 20. 0000 12. 0000 20. 0000
45, 990. 00 61, 320. 00 36, 792. 00 61, 320. 00
31 STORM SEWER PI PE 18 IN. DI AM
2880. 0000 L.F. 20. 0000 25. 0000 18. 0000 27.0000
57, 600. 00 72, 000. 00 51, 840. 00 77, 760. 00
32  STORM SEWER Pl PE 24 IN. DI AM
2659. 0000 L.F. 25. 0000 35. 0000 27.0000 38. 0000
66, 475. 00 93, 065. 00 71, 793.00 101, 042. 00



DOT_RGGBO5

PS&E JOB NO: 997002
CONTRACT NO: 005637
VERSI ON NO : 1

REVI SI ON NO
REGI ON NO
WORK ORDER#

1

: 6

0

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

L2458

Bl D TABULATI ON REPORT * * *

------- ATH BIDDER ---==-- --===--

5TH BI DDER

BIDS OPENED ON : May 5 1999

AWARDED ON : May 28 1999

------- 6TH BIDDER -------

HWY : SR , 090

TITLE : SR 90 MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS., | NC.
SPRAGUE AVE. TO ; 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE
ARGONNE RD. STAGE :
997002 98801- 1530

PROJECT M SSOULA Ml 59802154¢ RENTON WA 980561057 WENATCHEE WA 98807059¢

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100296

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER

33 STORM SEVER PI PE 30 IN. DI AM

148. 0000

34 SOLID WALL PVC STORM SEVER

1040. 0000

35 SOLID WALL PVC STORM SEVER

296. 0000

36 SOLID WALL PVC STORM SEVER

221. 0000

37 SOLID WALL PVC STORM SEVER

600. 0000

38 CURB | NLET TYPE 1
3. 0000

39 CURB | NLET TYPE 2
1. 0000

40 GUTTER DEPRESSI ON
15. 0000

STRUCTURE

41 STRUCTURE EXCAVATI ON CLASS A I NCL.

2271. 0000

42 SHORI NG OR EXTRA EXCAVATION CL. A

43 GRAVEL BACKFILL FOR WALL

1353. 0000

L. F.

L. F.

L. F.

L. F.

L. F.

EACH

EACH

EACH

CY.

L.S

CY.

30. 0000
4,440. 00

PIPE 12 IN. DI AM

20. 0000
20, 800. 00

PIPE 15 IN. DI AM

20. 0000
5,920. 00

PI PE 18 IN. DI AM

20. 0000
4,420.00

PI PE 24 IN. DI AM

30. 0000
18, 000. 00

25. 0000
75. 00

25. 0000
25.00

10. 0000
150. 00

HAUL
15. 0000
34, 065. 00

34, 000. 00

25. 0000
33, 825. 00

55. 0000
8, 140. 00

20. 0000
20, 800. 00

30. 0000
8, 880. 00

35. 0000
7,735.00

40. 0000
24, 000. 00

500. 0000
1, 500. 00

750. 0000
750. 00

50. 0000

750. 00

13. 0000

29,523.00

20, 000. 00

30. 0000
40, 590. 00

37.0000
5,476. 00

12. 0000
12, 480. 00

16. 0000
4,736.00

21. 0000
4,641. 00

30. 0000
18, 000. 00

135. 0000
405. 00

730. 0000
730. 00

200. 0000

3, 000. 00

11. 0000

24,981. 00

10, 000. 00

19. 0000
25,707.00

55. 0000
8, 140. 00

24.0000
24, 960. 00

28. 0000
8, 288. 00

30. 0000
6, 630. 00

36. 0000
21, 600. 00

1,100. 0000
3, 300. 00

1,100. 0000
1,100. 00

42.0000

630. 00

11. 0000

24,981. 00

5, 000. 00

40. 0000
54,120. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458

W CSRO.000 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 90 MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS. , | NC

SPRAGUE AVE. TO

ARGONNE RD. - STAGE 2 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE
997002 98801- 1530
PROJECT : M SSOULA Ml 59802154¢ RENTON WA 980561057 WENATCHEE WA 98807059¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100296
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
44 EPOXY- COATED ST. REINF. BAR FOR BRI DGE
300. 0000 LB. 1. 0000 0. 6000 0. 8000 1. 0000
300. 00 180. 00 240. 00 300. 00
45 ST. REINF. BAR FOR BRI DGE
209200. 0000 LB. 0. 5000 0. 6000 0. 5000 0. 5000
104, 600. 00 125, 520. 00 104, 600. 00 104, 600. 00
46 ST. REINF. BAR FOR WALL
35310. 0000 LB. 0. 4000 0. 6000 0. 5000 0. 5000
14, 124. 00 21, 186. 00 17, 655. 00 17, 655. 00
47 CONC. CLASS 4000 FOR WALL
520. 7000 C.Y. 250. 0000 390. 0000 300. 0000 330. 0000
130, 175. 00 203, 073. 00 156, 210. 00 171, 831. 00
48 CONC. CLASS 4000 FOR BRI DGE
1290. 0000 C.Y. 350. 0000 300. 0000 330. 0000 325. 0000
451, 500. 00 387, 000. 00 425, 700. 00 419, 250. 00
49 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
1.00 1.00 1.00 1.00
50 SUPERSTRUCTURE - PARK ROAD U XI NG 90/ 578 REPL
L.S
900, 000. 00 990, 000. 00 833, 000. 00 975, 000. 00
51  PEDESTRI AN BARRI ER
514. 0000 L.F. 70. 0000 50. 0000 160. 0000 54. 0000
35, 980. 00 25, 700. 00 82, 240. 00 27, 756. 00
52 BRI DGE RAI LI NG TYPE CHAIN LI NK FENCE
514. 0000 L.F. 60. 0000 50. 0000 72. 0000 50. 0000
30, 840. 00 25, 700. 00 37, 008. 00 25, 700. 00
53 BRI DGE RAI LI NG TYPE BP
232.0000 L.F. 40. 0000 60. 0000 60. 0000 50. 0000
9, 280. 00 13, 920. 00 13, 920. 00 11, 600. 00
54  CAST-1N-PLACE CONC. NOI SE WALL ON TRAFFI C BARRI ER
768. 0000 S. F. 30. 0000 25. 0000 35. 0000 27.0000

23, 040. 00 19, 200. 00 26, 880. 00 20, 736. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458
HAWY CSROL090 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 90 MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS., | NC.
SPRAGUE AVE. TO 3 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE
ARGONNE RD. - STAGE :
997002 98801- 1530
PROJECT M SSOULA Ml 59802154¢ RENTON WA 980561057 WENATCHEE WA 98807059¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
55  PRECAST CONCRETE NOI SE WALL
162480. 0000 S. F. 20. 0000 17. 1000 17. 0000 17. 0000
3, 249, 600. 00 2,778, 408. 00 2,762, 160. 00 2,762, 160. 00
56  PRECAST CONCRETE NOI SE WALL ON SOLDI ER PI LE
8730. 0000 S. F. 16. 0000 20. 0000 11. 0000 16. 0000
139, 680. 00 174, 600. 00 96, 030. 00 139, 680. 00
57  SHAFT - 2'-0" DI AMETER
1490. 0000 L.F. 45. 0000 100. 0000 85. 0000 75. 0000
67, 050. 00 149, 000. 00 126, 650. 00 111, 750. 00
58  FURNI SHI NG & | NSTALLI NG SOLDI ER PILE - HP12 X 53
1490. 0000 L.F. 30. 0000 25. 0000 35. 0000 60. 0000
44,700. 00 37, 250. 00 52, 150. 00 89, 400. 00
59  TI MBER LAGG NG
4.2000 VBV 1, 200. 0000 4,500. 0000 2, 700. 0000 1, 350. 0000
5, 040. 00 18, 900. 00 11, 340. 00 5, 670. 00
60  PREFABRI CATED DRAI NAGE MATERI AL
202. 0000 S.Y. 10. 0000 15. 0000 55. 0000 11. 0000
2, 020. 00 3, 030. 00 11, 110. 00 2,222.00
61 CONCRETE FASCI A PANEL
2140. 0000 S. F. 20. 0000 25. 0000 20. 0000 21. 0000
42,800. 00 53, 500. 00 42,800. 00 44, 940. 00
SURFACI NG
62 CRUSHED SURFACI NG BASE COURSE
36830. 0000 TON 12. 0000 9. 0000 9. 0000 10. 0000
441, 960. 00 331, 470. 00 331, 470. 00 368, 300. 00
LI QUI D ASPHALT
63 ASPHALT FOR TACK COAT
25. 9000 TON 210. 0000 225. 0000 200. 0000 205. 0000
5, 439. 00 5,827.50 5, 180. 00 5, 309. 50
64 ANTI - STRI PPI NG ADDI Tl VE
EST.
49, 115. 00 49, 115. 00 49, 115. 00 49, 115. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 997002
CONTRACT NO: 005637
VERSI ON NO : 1

HWY : SR ,090

TITLE : SR 90
SPRAGUE AVE. TO
ARGONNE RD. - STAGE ¢

REVISION NO : 1
REGGON NO : 6
WORK ORDER# : 0L2458

997002
PROQJIECT
COUNTY(S) : SPOKANE
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT

------- 4TH BIDDER -------
MORRI SON KNUDSEN CORP.
101 | NTERNATI ONAL WAY

M SSOULA MI 59802154¢
CONTRACTOR NUMBER : 100051

PRI CE PER UNI T/
TOTAL AMOUNT

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

RENTON WA 980561057
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

5TH BI DDER

BIDS OPENED ON : May 5 1999

AWARDED ON : May 28 1999
------- 6TH BIDDER -------

GOODFELLOW BRCS., | NC.

1407 N WALLA WALLA AVE
98801- 1530

VENATCHEE WA 98807059¢
CONTRACTOR NUMBER : 100296

PRI CE PER UNI T/
TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT
65 FURNI SHI NG 14 DAY CONC. FOR CEMENT CONC. PAVEMENT
44160. 0000 CY. 72.0000
3,179, 520. 00
66 CEMENT CONC. PAVEMENT
132480. 0000 S. Y. 10. 0000
1, 324, 800. 00
67 RI DE SMOOTHNESS COWPLI ANCE ADJUSTMENT

CALC
90, 086. 00
68 CEMENT CONC. APPROACH 3 DAY
107. 0000 S. Y. 45. 0000
4,815.00
69 BRI DGE APPROACH SLAB
390. 0000 S. Y. 100. 0000
39, 000. 00
ASPHALT CONCRETE PAVEMENI
70 ASPHALT CONC. PAVEMENT CL. A PG 58-3:
8565. 0000 TON 33. 0000
282, 645. 00
71 ASPHALT CONC. PAVEMENT CL. A PG 70-3:
6275. 0000 TON 38. 0000
238, 450. 00
72 ASPHALT CONC. PAVEMENT CL. E PG 58-3:
27685. 0000 TON 30. 0000
830, 550. 00
73 ASPHALT CONC. PAVEMENT CL. E PG 70-3:-
6590. 0000 TON 35. 0000
230, 650. 00
74 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
47,470. 00

75 COWPACTI ON PRI CE ADJUSTMENT
CALC
63, 300. 00

55. 0000
2,428, 800. 00

10. 0000

1, 324, 800. 00

90, 086. 00

100. 0000
10, 700. 00

200. 0000
78, 000. 00
34. 0000

291, 210. 00

34. 0000
213, 350. 00

32. 0000
885, 920. 00

34. 0000

224, 060. 00

47,470. 00

63, 300. 00

47.0000
2,075, 520. 00

14. 0000

1, 854, 720. 00

90, 086. 00

26. 0000
2,782.00

200. 0000
78, 000. 00
33. 0000

282, 645. 00

33. 0000
207, 075. 00

29. 0000
802, 865. 00

32. 0000

210, 880. 00

47,470. 00

63, 300. 00

51. 0000
2,252,160. 00

9. 0000

1,192, 320. 00

90, 086. 00

24.0000
2,568. 00

90. 0000
35, 100. 00
34. 0000

291, 210. 00

33. 0000
207, 075. 00

30. 0000
830, 550. 00

32. 0000

210, 880. 00

47,470. 00

63, 300. 00



DOT_RGGBO5
PS&E JOB NO: 997002 REVI SI ON NO :
CONTRACT NO: 005637 REG ON NO
VERSI ON NO : 1 WORK ORDER# :
HWY © SR, 090
TI TLE : SR 90
SPRAGUE AVE. TO
ARGONNE RD. - STAGE :
997002
PRQJECT

COUNTY(S) : SPOKANE

| TEM
NO.

| TEM DESCRI PTI ON UNIT
EST. QUANTI TY MEAS

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

0L2458

ENGR S. EST
PRI CE PER UNI T/
TOTAL AMOUNT

------- 4TH BIDDER -------
MORRI SON KNUDSEN CORP.
101 | NTERNATI ONAL WAY

M SSOULA MI 59802154¢
CONTRACTOR NUMBER : 100051

PRI CE PER UNI T/
TOTAL AMOUNT

KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

RENTON WA 980561057
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

5TH BI DDER

BIDS OPENED ON : May 5 1999

AWARDED ON : May 28 1999
------- 6TH BIDDER -------

GOODFELLOW BRCS., | NC.

1407 N WALLA WALLA AVE
98801- 1530

VENATCHEE WA 98807059¢
CONTRACTOR NUMBER : 100296

PRI CE PER UNI T/
TOTAL AMOUNT

76

77

78

79

80

81

82

83

84

85

ASPHALT CONCRETE PAVEMENI
LONGI TUDI NAL JOI NT SEAL
3440. 0000 L.F

EROSI ON CONTROL AND PLANTI NG
TOPSO L TYPE B
19240. 0000 CY

SEEDI NG, FERTI LI ZI NG, AND MULCHI NG

20. 4000 ACRE

H AND SEEDI NG
3080. 0000 S. Y

SO L BI NDER OR TACKI NG AGENT
20. 9000 ACRE

2.0000
6, 880. 00

10. 0000

192, 400. 00

1, 550. 0000
31, 620. 00

0. 4000
1,232.00

150. 0000
3, 135.00

TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL

EST.
PREPARATI ON FOR PLANTI NG
840. 0000 S. Y
PSI PE WESTERN CLEMATI S
561. 0000 EACH

PSI PE COLUMNAR ARBORVI TEA
200. 0000 EACH

BARK OR WOOD CHI P MULCH
71.0000 CY

2, 000. 00

1. 2500
1, 050. 00

9. 0000
5, 049. 00

40. 0000
8, 000. 00

23. 0000
1, 633. 00

2.0000
6, 880. 00

3. 0000

57,720. 00

1, 300. 0000
26, 520. 00

0. 2500
770.00

100. 0000

2, 090. 00

2, 000. 00

1. 0000
840. 00

20. 0000
11, 220. 00

65. 0000
13, 000. 00

50. 0000
3, 550. 00

3. 0000
10, 320. 00

7.0000

134, 680. 00

1, 215. 0000
24,786.00

0. 2000
616. 00

100. 0000

2, 090. 00

2, 000. 00

0. 5000
420. 00

18. 0000
10, 098. 00

60. 0000
12, 000. 00

50. 0000
3, 550. 00

5. 0000
17, 200. 00

7.0000

134, 680. 00

1, 250. 0000
25,500. 00

0. 2000
616. 00

105. 0000

2,194.50

2, 000. 00

1. 0000
840. 00

19. 0000
10, 659. 00

62. 0000
12, 400. 00

50. 0000
3, 550. 00



DOT_RGGBO5

PS&E JOB NO: 997002
CONTRACT NO: 005637

REVISION NO : 1
REGGON NO : 6

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT

BIDS OPENED ON : May 5 1999

AWARDED ON : May 28 1999

VERSI ON NO : 1 WORK ORDER# : 0L2458
HAWY CSRO.000 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 90 MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS., | NC.
SPRAGUE AVE. TO 3 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE
ARGONNE RD. - STAGE :
997002 98801- 1530
PROJECT M SSOULA Ml 59802154¢ RENTON WA 980561057 WENATCHEE WA 98807059¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
86 CEMENT CONC. CURB & GUTTER TYPE B
4175. 0000 L.F. 15. 0000 7.0000 9. 0000 10. 0000
62, 625. 00 29, 225. 00 37,575. 00 41, 750. 00
87 EXTRUDED CURB
820. 0000 L.F. 7.0000 7.0000 6. 0000 7.0000
5, 740. 00 5, 740. 00 4,920. 00 5, 740. 00
88  CONC. TRAFFI C | SLAND
840. 0000 S.Y. 16. 0000 20. 0000 18. 0000 26. 0000
13, 440. 00 16, 800. 00 15, 120. 00 21, 840. 00
89 BEAM GUARDRAI L TYPE 1
190. 0000 L.F. 20. 0000 13. 0000 14. 0000 14. 0000
3, 800. 00 2, 470. 00 2, 660. 00 2, 660. 00
90 BEAM GUARDRAI L SRT TERM NAL
1. 0000 EACH 2, 000. 0000 2, 000. 0000 1, 800. 0000 1, 900. 0000
2, 000. 00 2, 000. 00 1, 800. 00 1, 900. 00
91 BEAM GUARDRAI L ANCHOR TYPE 4
1. 0000 EACH 500. 0000 600. 0000 470. 0000 500. 0000
500. 00 600. 00 470. 00 500. 00
92 PRECAST CONC. BARRI ER TYPE 2
5630. 0000 L.F. 25. 0000 22.0000 25. 0000 17. 0000
140, 750. 00 123, 860. 00 140, 750. 00 95, 710. 00
93  SINGLE SLOPE CONC. BARRI ER TRANSI TI ON
4. 0000 EACH 30. 0000 2, 000. 0000 350. 0000 1, 900. 0000
120. 00 8, 000. 00 1, 400. 00 7, 600. 00
94 SINGLE SLOPE CONC. BARRI ER
7331. 0000 L.F. 30. 0000 55. 0000 50. 0000 52. 0000
219, 930. 00 403, 205. 00 366, 550. 00 381, 212. 00
95 TEMPORARY CONC. BARRI ER
39195. 0000 L.F. 12. 0000 15. 0000 12. 0000 13. 6000
470, 340. 00 587, 925. 00 470, 340. 00 533, 052. 00
96 CONC. BARRI ER BERM TYPE 1
13. 0000 EACH 1, 000. 0000 1, 000. 0000 900. 0000 1, 000. 0000
13, 000. 00 13, 000. 00 11, 700. 00 13, 000. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458
HAWY CSROL090 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 90 MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS., | NC.
SPRAGUE AVE. TO 3 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE
ARGONNE RD. - STAGE :
997002 98801- 1530
PROJECT M SSOULA Ml 59802154¢ RENTON WA 980561057 WENATCHEE WA 98807059¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
97 RESETTI NG CONC. BARRI ER
43990. 0000 L.F. 4. 0000 5. 0000 2. 0000 2. 3000
175, 960. 00 219, 950. 00 87, 980. 00 101, 177. 00
98 TEMPORARY | MPACT ATTENUATOR
3. 0000 EACH 2, 000. 0000 5, 500. 0000 1, 200. 0000 9, 500. 0000
6, 000. 00 16, 500. 00 3, 600. 00 28, 500. 00
99 RESETTI NG | MPACT ATTENUATOR
3. 0000 EACH 2, 000. 0000 1, 000. 0000 1, 200. 0000 1, 600. 0000
6, 000. 00 3, 000. 00 3, 600. 00 4, 800. 00
100 FLEXI BLE GUI DE POST
138. 0000 EACH 25. 0000 25. 0000 21. 0000 23.0000
3, 450. 00 3, 450. 00 2, 898. 00 3,174.00
101 PAINT STRI PE
86430. 0000 L.F. 0. 1000 0. 0600 0. 2000 0. 2000
8, 643. 00 5, 185. 80 17, 286. 00 17, 286. 00
102 PAI NTED GORE STRI PE
7330. 0000 L.F. 0. 2000 0.1200 0. 2000 0. 2000
1, 466. 00 879. 60 1, 466. 00 1, 466. 00
103 PAI NTED DROP LANE STRI PE
5280. 0000 L.F. 0. 2000 0. 1000 0. 2000 0. 2000
1, 056. 00 528. 00 1, 056. 00 1, 056. 00
104 PAI NTED STOP BAR
15. 0000 L.F. 2.0000 7.0000 7.0000 8. 0000
30. 00 105. 00 105. 00 120. 00
105 PLASTI C STOP BAR
52. 0000 L.F. 7.0000 8. 0000 35. 0000 40. 0000
364. 00 416. 00 1, 820. 00 2,080. 00
106 PAI NTED TRAFFI C ARROW
6. 0000 EACH 30. 0000 30. 0000 25. 0000 30. 0000
180. 00 180. 00 150. 00 180. 00
107 PLASTI C TRAFFI C ARROW
8. 0000 EACH 90. 0000 65. 0000 150. 0000 155. 0000
720. 00 520. 00 1, 200. 00 1, 240. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458

W CSRO.000 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 90 MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS., | NC.

SPRAGUE AVE. TO

ARGONNE RD. - STAGE 2 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE
997002 98801- 1530
PRQJECT : M SSOULA  MI  59802154¢ RENTON WA 980561057 VENATCHEE WA 98807059¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
108 TEMPORARY PAVEMENT MARKI NG
141610. 0000 L. F. 0. 9000 0. 0600 0. 2000 0. 1500
127, 449. 00 8, 496. 60 28, 322.00 21, 241.50
109 PERMANENT SI GNI NG
L.S.
50, 500. 00 40, 000. 00 85, 000. 00 40, 000. 00
110 CANTI LEVER SI GN STRUCTURE NO. 1
L.S.
26, 000. 00 20, 000. 00 1, 000. 00 18, 000. 00
111 CANTI LEVER SI GN STRUCTURE NO. 2
L.S.
27, 500. 00 20, 000. 00 8, 000. 00 25, 000. 00
112 CANTI LEVER SI GN STRUCTURE NO. 3
L.S.
27, 500. 00 25, 000. 00 4,000. 00 22,000. 00
113 CANTILEVER SI GN STRUCTURE NO. 4
L.S.
26, 000. 00 22,000. 00 700. 00 18, 000. 00
114 SI GN COVERI NG
12. 0000 S. F. 1. 0000 10. 0000 10. 0000 5.0000
12. 00 120. 00 120. 00 60. 00
115 TEMPORARY | LLUM NATI ON SYSTEM NO. 1 - BROADWAY EB
L.S.
10, 000. 00 7, 500. 00 6, 000. 00 5, 500. 00
116 TEMPORARY | LLUM NATI ON SYSTEM NO. 2 - ARGONNE WB
L.S.
7, 000. 00 2, 000. 00 2, 000. 00 1, 900. 00
117 TEMPORARY | LLUM NATI ON SYSTEM NO. 3 -MJLLIN EB ON
L.S.
11, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
118 TEMPORARY | LLUM NATI ON SYSTEM NO. 4 MULLI N OFF
L.S.

23, 000. 00 5, 000. 00 10, 000. 00 11, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458
HAWY CSROL090 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 90 MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS., | NC.
SPRAGUE AVE. TO 3 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE
ARGONNE RD. - STAGE :
997002 98801- 1530
PROJECT M SSOULA Ml 59802154¢ RENTON WA 980561057 WENATCHEE WA 98807059¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
119 | LLUM NATI ON SYSTEM NO. 1 - BROADWAY WB
L.S.
24, 000. 00 10, 000. 00 9, 000. 00 10, 000. 00
120 | LLUM NATI ON SYSTEM NO. 2 - BROADWAY EB
L.S.
15, 000. 00 8, 000. 00 8, 000. 00 8, 000. 00
121 | LLUM NATI ON SYSTEM NO. 3 - ARGONNE W\B
L.S.
44, 000. 00 27, 000. 00 25, 000. 00 26, 000. 00
122 |1 LLUM NATI ON SYSTEM NO. 4 - ARGONNE EB
L.S.
42,000. 00 22, 000. 00 21, 000. 00 22,000. 00
123 I NDUCTI ON LOOP VEHI CLE DETECTOR
4. 0000 EACH 2, 750. 0000 1, 000. 0000 940. 0000 1, 000. 0000
11, 000. 00 4, 000. 00 3, 760. 00 4,000. 00
124  TEMPORARY SI GNAL SYSTEM
L.S.
13, 000. 00 10, 000. 00 8, 000. 00 9, 000. 00
125  VARI ABLE MESSAGE S| GN RELOCATI ON
L.S.
30, 000. 00 7, 000. 00 7, 000. 00 7, 000. 00
126 TRAFFI C SAFETY DRUM
82. 0000 EACH 55. 0000 45. 0000 50. 0000 30. 0000
4,510. 00 3, 690. 00 4,100. 00 2, 460. 00
127 BARRI ER DRUM
668. 0000 EACH 70. 0000 60. 0000 75. 0000 65. 0000
46, 760. 00 40, 080. 00 50, 100. 00 43, 420. 00
128 SEQUENTI AL ARROW SI GN
1500. 0000 HR 3. 0000 4.0000 8. 0000 4.0000
4,500. 00 6, 000. 00 12, 000. 00 6, 000. 00

129 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 1, 250. 0000 8, 500. 0000 10, 000. 0000 12,500. 0000
2,500. 00 17, 000. 00 20, 000. 00 25, 000. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 997002
CONTRACT NO: 005637
VERSI ON NO : 1

HWY : SR ,090

TITLE : SR 90
SPRAGUE AVE. TO
ARGONNE RD. - STAGE ¢

REVISION NO : 1
REGGON NO : 6
WORK ORDER# : 0L2458

BIDS OPENED ON : May 5 1999
AWARDED ON : May 28 1999

------- 4TH BIDDER -----=-- ---==-- 5TH BIDDER --=---- ----=-- 6TH BIDDER =-------

MORRI SON KNUDSEN CORP.
101 | NTERNATI ONAL WAY

KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

GOODFELLOW BRCS., | NC.
1407 N WALLA WALLA AVE

997002 98801- 1530
PROJECT M SSOULA Ml 59802154¢ RENTON WA 980561057 WENATCHEE WA 98807059¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
130 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
1500. 0000 HR 6. 0000 7.0000 17. 0000 7.0000
9, 000. 00 10, 500. 00 25, 500. 00 10, 500. 00
131 TYPE ||| BARRI CADE
10. 0000 EACH 150. 0000 175. 0000 300. 0000 155. 0000
1, 500. 00 1, 750. 00 3, 000. 00 1, 550. 00
132 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
5, 000. 00 3, 000. 00 16, 000. 00 4, 200. 00
133 TRAFFI C CONTROL LABOR
6000. 0000 HR 32.0000 32.0000 38. 0000 31. 0000
192, 000. 00 192, 000. 00 228, 000. 00 186, 000. 00
134 TRAFFI C CONTROL VEHI CLE
290. 0000 DAY 52. 0000 55. 0000 85. 0000 27.0000
15, 080. 00 15, 950. 00 24, 650. 00 7, 830. 00
135 TRAFFI C CONTROL SUPERVI SOR
2900. 0000 HR 36. 0000 35. 0000 54. 0000 32.0000
104, 400. 00 101, 500. 00 156, 600. 00 92, 800. 00
136 CONSTRUCTI ON SI GNS CLASS A
1345. 0000 S. F. 7.0000 10. 0000 29. 0000 7.0000
9, 415. 00 13, 450. 00 39, 005. 00 9, 415. 00
OTHER | TEMS
137 | NCENTI VE EARLY COMPL.
EST.
50, 000. 00 50, 000. 00 50, 000. 00 50, 000. 00
138 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
9960. 0000 C.Y. 6. 0000 1. 0000 12. 0000 4.0000
59, 760. 00 9, 960. 00 119, 520. 00 39, 840. 00
139 SHORI NG OR EXTRA EXCAVATI ON CLASS B
32680. 0000 S. F. 0. 5000 0. 0500 0. 3000 0. 5000
16, 340. 00 1, 634. 00 9, 804. 00 16, 340. 00
140 GRAVEL BACKFI LL FOR DRAI N
10. 0000 C.Y. 20. 0000 100. 0000 31. 0000 27.0000
200. 00 1, 000. 00 310. 00 270. 00



DOT_RGGBO5

PS&E JOB NO: 997002
CONTRACT NO: 005637
VERSI ON NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

REVISION NO : 1
REGGON NO : 6
WORK ORDER# : 0L2458

BIDS OPENED ON : May 5 1999

AWARDED ON : May 28 1999

HAWY CSROL090 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 90 MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS., | NC.
SPRAGUE AVE. TO 3 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE
ARGONNE RD. - STAGE :
997002 98801- 1530
PROJECT M SSOULA Ml 59802154¢ RENTON WA 980561057 WENATCHEE WA 98807059¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
141 STRUCTURE SURVEYI NG
L.S.
75, 000. 00 50, 000. 00 40, 000. 00 20, 000. 00
142 ROADWAY SURVEYI NG
L.S.
30, 000. 00 100, 000. 00 240, 000. 00 175, 000. 00
143 CEMENT CONC. S| DEWALK
1128. 0000 S.Y. 16. 0000 17. 0000 19. 0000 20. 0000
18, 048. 00 19, 176. 00 21, 432.00 22, 560. 00
144 CHAIN LI NK FENCE TYPE 1
3007. 0000 L.F. 10. 0000 10. 0000 9. 0000 10. 0000
30, 070. 00 30, 070. 00 27, 063. 00 30, 070. 00
145 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
19. 0000 EACH 100. 0000 150. 0000 140. 0000 150. 0000
1, 900. 00 2, 850. 00 2, 660. 00 2, 850. 00
146 REMOVE AND RESET CHAI N LI NK GATE
1. 0000 EACH 100. 0000 500. 0000 440. 0000 500. 0000
100. 00 500. 00 440. 00 500. 00
147 ADJUST MANHOLE
5. 0000 EACH 300. 0000 1, 000. 0000 300. 0000 275. 0000
1, 500. 00 5, 000. 00 1, 500. 00 1, 375. 00
148  ABANDON DRYWELL
14. 0000 EACH 300. 0000 500. 0000 300. 0000 750. 0000
4, 200. 00 7, 000. 00 4,200. 00 10, 500. 00
149 FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST.
30, 000. 00 30, 000. 00 30, 000. 00 30, 000. 00
150 ROADSI DE CLEANUP
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
151 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00 1.00



DOT_RGGBO5

PS&E JOB NO: 997002
CONTRACT NO: 005637
VERSI ON NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

REVISION NO : 1
REGGON NO : 6
WORK ORDER# : 0L2458

BIDS OPENED ON : May 5 1999

AWARDED ON : May 28 1999

HY CSROL090 e 4TH BIDDER ------- -=----- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 90 MORRI SON KNUDSEN CORP. KI EW T PACI FI C CO. GOODFELLOW BROS., | NC.
SPRAGUE AVE. TO 3 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 1407 N WALLA WALLA AVE
ARGONNE RD. - STAGE :
997002 98801- 1530
PROJECT M SSOULA Ml 59802154¢ RENTON WA 980561057 WENATCHEE WA 98807059¢
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
152 CREDI T/DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
153 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
8140. 0000 L.F. 3. 0000 2. 0000 3.0000 2. 4000
24, 420. 00 16, 280. 00 24, 420. 00 19, 536. 00
154 MAI LBOX SUPPORT TYPE 1 ¢
8. 0000 EACH 100. 0000 250. 0000 400. 0000 185. 0000
800. 00 2, 000. 00 3, 200. 00 1, 480. 00
155 MAI LBOX SUPPORT TYPE :
1. 0000 EACH 150. 0000 250. 0000 600. 0000 275. 0000
150. 00 250. 00 600. 00 275. 00
156  ACCESS TUNNEL
L.S.
45, 000. 00 185, 000. 00 100, 000. 00 100, 000. 00

CONTRACT TOTAL $17, 979, 537. 50 $17, 399, 304. 00 $17, 565, 958. 00

$17, 648, 834. 00



DOT_RGGBO5
PS&E JOB NO: 997002 REVI SI ON NO :
CONTRACT NO: 005637 REG ON NO
VERSI ON NO : 1 WORK ORDER# :
HWY © SR, 090

TI TLE : SR 90

SPRAGUE AVE. TO
ARGONNE RD. - STAGE ¢

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

1

: 6

0L2458

Bl D TABULATI ON REPORT * * *

------- 7TH BIDDER - ------

FRONTI ER- KEMPER CONSTRUCTORS,
4634 E MARG NAL WAY S STE C-:

BIDS OPENED ON : May 5 1999
AWARDED ON : May 28 1999

997002
PROJECT SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 280570
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
991, 060. 00 1, 565, 130. 00
2 CLEARI NG AND GRUBBI NG
0. 4000 ACRE 2, 000. 0000 5, 000. 0000
800. 00 2, 000. 00
3 REMOVI NG DRAI NAGE STRUCTURE
14. 0000 EACH 400. 0000 1, 300. 0000
5, 600. 00 18, 200. 00
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
75, 000. 00 50, 000. 00
5 REMOVI NG EXI STI NG BRI DGE NO. 90/578 N
L.S.
75, 000. 00 25, 000. 00
6 REMOVI NG EXI STI NG BRI DGE NO. 90/578 S
L.S.
75, 000. 00 25, 000. 00
7 REMOVI NG CEMENT CONC. S| DEWALK
190. 0000 S. Y. 7.0000 4.0000
1, 330. 00 760. 00
8 REMOVI NG CEMENT CONC. CURB
1860. 0000 L. F. 4.5000 0. 8000
8, 370. 00 1, 488. 00
9 REMOVI NG CONC. BARRI ER
2194. 0000 L. F. 4.5000 3.0000
9, 873.00 6, 582. 00
10 REMOVI NG TRAFFI C | SLAND
840. 0000 S. Y. 5.0000 0. 9000
4,200. 00 756. 00
11 REMOVI NG BEAM GUARDRAI L
4060. 0000 L. F. 2. 0000 1. 2500
8, 120. 00 5,075. 00



DOT_RGGBO5

PS&E JOB NO: 997002

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

BIDS OPENED ON : May 5 1999

CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458
W CSRO.000 e 7TH BIDDER -------
TITLE : gs Rfi?;u £ AVE TO FRONTI ER- KEMPER CONSTRUCTORS,
ARGONNE RD. - STAGE 2 4634 E MARGI NAL WAY S STE G-
997002
PROJECT SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 280570
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
12 REMOVI NG BEAM GUARDRAI L ANCHOR
16. 0000 EACH 185. 0000 150. 0000
2, 960. 00 2, 400. 00
13 REMOVI NG TEMPORARY PAVEMENT MARKI NG
20700. 0000 L.F. 1. 0000 0. 6000
20, 700. 00 12, 420. 00
14 REMOVI NG PAI NT STRI PE
12085. 0000 L.F. 0. 5000 0. 6000
6, 042. 50 7,251.00
15 REMOVI NG CHAI N LI NK FENCE
14370. 0000 L.F. 2.0000 2.5000
28, 740. 00 35, 925. 00
GRADI NG
16 ROADWAY EXCAVATI ON | NCL. HAUL
429620. 0000 C.Y. 3. 0000 3. 5000
1, 288, 860. 00 1,503, 670. 00
17 EMBANKMENT COMPACTI ON
51810. 0000 C.Y. 1. 0000 1. 3000
51, 810. 00 67, 353. 00
DRAI NAGE
18 CONCRETE | NLET
2.0000 EACH 800. 0000 1, 100. 0000
1, 600. 00 2, 200. 00
19 GRATE I NLET TYPE 1 OR 2
76. 0000 EACH 1, 250. 0000 1, 300. 0000
95, 000. 00 98, 800. 00
20 PRECAST CONCRETE DRYVELL
6. 0000 EACH 2, 000. 0000 2, 400. 0000
12, 000. 00 14, 400. 00
21 UNDERDRAIN PIPE 8 IN. DI AM
250. 0000 L.F. 8. 0000 10. 0000
2, 000. 00 2, 500. 00



DOT RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
B * % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458
W CSRO.000 e 7TH BIDDER -------
TITLE : gs Rfi?;u £ AVE TO FRONTI ER- KEMPER CONSTRUCTORS,
ARGONNE RD. - STAGE 2 4634 E MARGI NAL WAY S STE G-
997002
PROJECT SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 280570
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
22 SCHEDULE B CULV. PIPE 24 IN. DI AM
157. 0000 L.F. 30. 0000 50. 0000
4,710. 00 7, 850. 00
23 SO LID WALL PVC CULV. PIPE 21 IN. DI AM
1039. 0000 L.F. 20. 0000 27.0000
20, 780. 00 28, 053. 00
24  CONCRETE HEADWALL FOR CULVERT
1. 0000 EACH 100. 0000 1, 000. 0000
100. 00 1, 000. 00
STORM SEVER
25 CATCH BASIN TYPE 1
27.0000 EACH 2, 000. 0000 1, 200. 0000
54, 000. 00 32, 400. 00
26 CATCH BASIN TYPE 2 48 IN. DI AM
3. 0000 EACH 1, 500. 0000 2, 150. 0000
4,500. 00 6, 450. 00
27  SPLASH PAD
8. 0000 EACH 850. 0000 800. 0000
6, 800. 00 6, 400. 00
28 TESTI NG STORM SEVER Pl PE
11095. 0000 L.F. 2.0000 2.5000
22,190. 00 27,737.50
29 STORM SEVER PIPE 8 IN. DI AM
185. 0000 L.F. 10. 0000 40. 0000
1, 850. 00 7, 400. 00
30 STORM SEWER PI PE 12 IN. DI AM
3066. 0000 L.F. 15. 0000 19. 0000
45, 990. 00 58, 254. 00
31 STORM SEWER PI PE 18 IN. DI AM
2880. 0000 L.F. 20. 0000 19. 5000
57, 600. 00 56, 160. 00
32  STORM SEWER Pl PE 24 IN. DI AM
2659. 0000 L.F. 25. 0000 28. 0000

66, 475. 00 74,452.00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458
W CSRO.000 e 7TH BIDDER -------
TITLE : gs Rfi?;u £ AVE TO FRONTI ER- KEMPER CONSTRUCTORS,
ARGONNE RD. - STAGE 2 4634 E MARGI NAL WAY S STE G-
997002
PROJECT SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 280570
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
33  STORM SEWER PI PE 30 IN. DI AM
148. 0000 L.F. 30. 0000 44,0000
4, 440. 00 6,512. 00
34 SOLID WALL PVC STORM SEVER PIPE 12 IN. DI AM
1040. 0000 L.F. 20. 0000 20. 0000
20, 800. 00 20, 800. 00
35 SOLID WALL PVC STORM SEVER PI PE 15 IN. DI AM
296. 0000 L.F. 20. 0000 27.0000
5, 920. 00 7,992. 00
36 SOLID WALL PVC STORM SEVER PI PE 18 IN. DI AM
221.0000 L.F. 20. 0000 29. 0000
4,420.00 6, 409. 00
37 SOLID WALL PVC STORM SEVER PI PE 24 IN. DI AM
600. 0000 L.F. 30. 0000 33. 0000
18, 000. 00 19, 800. 00
38 CURB | NLET TYPE 1
3. 0000 EACH 25. 0000 150. 0000
75. 00 450. 00
39 CURB | NLET TYPE 2
1. 0000 EACH 25. 0000 600. 0000
25.00 600. 00
40  GUTTER DEPRESSI ON
15. 0000 EACH 10. 0000 200. 0000
150. 00 3, 000. 00
STRUCTURE
41 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
2271. 0000 C.Y. 15. 0000 15. 0000
34, 065. 00 34, 065. 00
42 SHORI NG OR EXTRA EXCAVATION CL. A
L.S.
34, 000. 00 85, 000. 00
43 GRAVEL BACKFILL FOR WALL
1353. 0000 C.Y. 25. 0000 40. 0000
33, 825. 00 54, 120. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458
W CSRO.000 e 7TH BIDDER -------
TITLE : gs Rfi?;u £ AVE TO FRONTI ER- KEMPER CONSTRUCTORS,
ARGONNE RD. - STAGE 2 4634 E MARGI NAL WAY S STE G-
997002
PROJECT SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
44 EPOXY- COATED ST. REINF. BAR FOR BRI DGE
300. 0000 LB. 1. 0000 0. 5500
300. 00 165. 00
45 ST. REINF. BAR FOR BRI DGE
209200. 0000 LB. 0. 5000 0. 4000
104, 600. 00 83, 680. 00
46 ST. REINF. BAR FOR WALL
35310. 0000 LB. 0. 4000 0. 4000
14, 124. 00 14, 124.00
47 CONC. CLASS 4000 FOR WALL
520. 7000 C.Y. 250. 0000 500. 0000
130, 175. 00 260, 350. 00
48 CONC. CLASS 4000 FOR BRI DGE
1290. 0000 C.Y. 350. 0000 400. 0000
451, 500. 00 516, 000. 00
49 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
1.00 1.00
50 SUPERSTRUCTURE - PARK ROAD U XI NG 90/ 578 REPL.
L.S.
900, 000. 00 1, 000, 000. 00
51  PEDESTRI AN BARRI ER
514. 0000 L.F. 70. 0000 175. 0000
35, 980. 00 89, 950. 00
52 BRI DGE RAI LI NG TYPE CHAIN LI NK FENCE
514. 0000 L.F. 60. 0000 38. 0000
30, 840. 00 19, 532. 00
53 BRI DGE RAI LI NG TYPE BP
232.0000 L.F. 40. 0000 38. 0000
9, 280. 00 8, 816. 00
54  CAST-1N-PLACE CONC. NOI SE WALL ON TRAFFI C BARRI ER
768. 0000 S. F. 30. 0000 40. 0000
23, 040. 00 30, 720. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458
W CSRO.000 e 7TH BIDDER -------
TITLE : gs Rfi?;u £ AVE TO FRONTI ER- KEMPER CONSTRUCTORS,
ARGONNE RD. - STAGE 2 4634 E MARGI NAL WAY S STE G-
997002
PROJECT SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 280570
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
55  PRECAST CONCRETE NOI SE WALL
162480. 0000 S. F. 20. 0000 17.5000
3, 249, 600. 00 2, 843, 400. 00
56  PRECAST CONCRETE NOI SE WALL ON SOLDI ER PI LE
8730. 0000 S. F. 16. 0000 17.5000
139, 680. 00 152, 775. 00
57  SHAFT - 2'-0" DI AMETER
1490. 0000 L.F. 45. 0000 100. 0000
67, 050. 00 149, 000. 00
58  FURNI SHI NG & | NSTALLI NG SOLDI ER PILE - HP12 X 53
1490. 0000 L.F. 30. 0000 45. 0000
44,700. 00 67, 050. 00
59  TI MBER LAGG NG
4.2000 VBV 1, 200. 0000 2, 500. 0000
5, 040. 00 10, 500. 00
60  PREFABRI CATED DRAI NAGE MATERI AL
202. 0000 S.Y. 10. 0000 12. 0000
2, 020. 00 2,424.00
61 CONCRETE FASCI A PANEL
2140. 0000 S. F. 20. 0000 28. 0000
42,800. 00 59, 920. 00
SURFACI NG
62 CRUSHED SURFACI NG BASE COURSE
36830. 0000 TON 12. 0000 12.1000
441, 960. 00 445, 643. 00
LI QUI D ASPHALT
63 ASPHALT FOR TACK COAT
25. 9000 TON 210. 0000 200. 0000
5, 439. 00 5, 180. 00

64

ANTI - STRI PPI NG ADDI Tl VE
EST.
49, 115. 00

49, 115. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458
W CSRO.000 e 7TH BIDDER -------
TITLE : gs Rfi?;u £ AVE TO FRONTI ER- KEMPER CONSTRUCTORS,
ARGONNE RD. - STAGE 2 4634 E MARGI NAL WAY S STE G-
997002
PROJECT SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 280570
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
CEMENT CONCRETE PAVENMENT
65 FURNI SHI NG 14 DAY CONC. FOR CEMENT CONC. PAVEMENT
44160. 0000 C.Y. 72.0000 56. 6500
3,179, 520. 00 2,501, 664. 00
66 CEMENT CONC. PAVENENT
132480. 0000 S.Y. 10. 0000 12. 2500
1, 324, 800. 00 1, 622, 880. 00
67 RIDE SMOOTHNESS COMPLI ANCE ADJUSTMENT
CALC
90, 086. 00 90, 086. 00
68 CEMENT CONC. APPROACH 3 DAY
107. 0000 S.Y. 45. 0000 20. 0000
4,815. 00 2, 140. 00
69 BRI DGE APPROACH SLAB
390. 0000 S.Y. 100. 0000 165. 0000
39, 000. 00 64, 350. 00
ASPHALT CONCRETE PAVEMENT
70 ASPHALT CONC. PAVEMENT CL. A PG 58- 3«
8565. 0000 TON 33. 0000 35. 5000
282, 645. 00 304, 057. 50
71 ASPHALT CONC. PAVEMENT CL. A PG 70- 3
6275. 0000 TON 38. 0000 41. 0000
238, 450. 00 257, 275. 00
72 ASPHALT CONC. PAVEMENT CL. E PG 58- 3«
27685. 0000 TON 30. 0000 31. 4000
830, 550. 00 869, 309. 00
73 ASPHALT CONC. PAVEMENT CL. E PG 70- 3
6590. 0000 TON 35. 0000 38. 0000
230, 650. 00 250, 420. 00
74 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
47, 470. 00 47, 470. 00
75 COMPACTI ON PRI CE ADJUSTMENT
CALC
63, 300. 00 63, 300. 00



DOT_RGGBO5
PS&E JOB NO: 997002 REVI SI ON NO :
CONTRACT NO: 005637 REG ON NO
VERSI ON NO : 1 WORK ORDER# :
HWY © SR, 090
TI TLE : SR 90
SPRAGUE AVE. TO
ARGONNE RD. - STAGE :
997002
PRQJECT

COUNTY(S) : SPOKANE

| TEM
NO.

| TEM DESCRI PTI ON UNIT
EST. QUANTI TY MEAS

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

0L2458

ENGR S. EST
PRI CE PER UNI T/
TOTAL AMOUNT

Bl D TABULATI ON REPORT * * *

------- 7TH BIDDER - ------
FRONTI ER- KEMPER CONSTRUCTORS,
4634 E MARGI NAL WAY S STE C-:

SEATTLE WA 981342328
CONTRACTOR NUMBER : 280570

PRI CE PER UNI T/
TOTAL AMOUNT

BIDS OPENED ON : May 5 1999
AWARDED ON : May 28 1999

76

77

78

79

80

81

82

83

84

85

ASPHALT CONCRETE PAVEMENI
LONGI TUDI NAL JOI NT SEAL
3440. 0000 L.F

EROSI ON CONTROL AND PLANTI NG
TOPSO L TYPE B
19240. 0000 CY

SEEDI NG, FERTI LI ZI NG, AND MULCHI NG

20. 4000 ACRE

H AND SEEDI NG
3080. 0000 S. Y

SO L BI NDER OR TACKI NG AGENT
20. 9000 ACRE

2.0000
6, 880. 00

10. 0000

192, 400. 00

1, 550. 0000
31, 620. 00

0. 4000
1,232.00

150. 0000
3, 135.00

TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL

EST.
PREPARATI ON FOR PLANTI NG
840. 0000 S. Y
PSI PE WESTERN CLEMATI S
561. 0000 EACH

PSI PE COLUMNAR ARBORVI TEA
200. 0000 EACH

BARK OR WOOD CHI P MULCH
71.0000 CY

2, 000. 00

1. 2500
1, 050. 00

9. 0000
5, 049. 00

40. 0000
8, 000. 00

23. 0000
1, 633. 00

1.5000
5, 160. 00

6. 0000

115, 440. 00

1,138. 0000
23, 215. 20

0. 3200
985. 60

463. 0000

9,676.70

2, 000. 00

13.6700
11, 482. 80

30. 5000
17, 110. 50

69. 8000
13, 960. 00

53. 7200
3,814.12



DOT_RGGBO5

PS&E JOB NO: 997002
CONTRACT NO: 005637

REVISION NO : 1
REGGON NO : 6

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

BIDS OPENED ON : May 5 1999
AWARDED ON : May 28 1999

VERSI ON NO : 1 WORK ORDER# : 0L2458
W CSRO.000 e 7TH BIDDER -------
TITLE : gs Rfi?;u £ AVE TO FRONTI ER- KEMPER CONSTRUCTORS,
ARGONNE RD. - STAGE 2 4634 E MARGI NAL WAY S STE G-
997002
PROJECT SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 280570
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
86 CEMENT CONC. CURB & GUTTER TYPE B
4175. 0000 L.F. 15. 0000 12. 0000
62, 625. 00 50, 100. 00
87 EXTRUDED CURB
820. 0000 L.F. 7.0000 8. 0000
5, 740. 00 6, 560. 00
88  CONC. TRAFFI C | SLAND
840. 0000 S.Y. 16. 0000 45. 0000
13, 440. 00 37, 800. 00
89 BEAM GUARDRAI L TYPE 1
190. 0000 L.F. 20. 0000 12.1000
3, 800. 00 2,299. 00
90 BEAM GUARDRAI L SRT TERM NAL
1. 0000 EACH 2, 000. 0000 1, 800. 0000
2, 000. 00 1, 800. 00
91 BEAM GUARDRAI L ANCHOR TYPE 4
1. 0000 EACH 500. 0000 505. 0000
500. 00 505. 00
92 PRECAST CONC. BARRI ER TYPE 2
5630. 0000 L.F. 25. 0000 21.5000
140, 750. 00 121, 045. 00
93  SINGLE SLOPE CONC. BARRI ER TRANSI TI ON
4. 0000 EACH 30. 0000 1, 800. 0000
120. 00 7,200. 00
94 SINGLE SLOPE CONC. BARRI ER
7331. 0000 L.F. 30. 0000 50. 0000
219, 930. 00 366, 550. 00
95 TEMPORARY CONC. BARRI ER
39195. 0000 L.F. 12. 0000 10. 5000
470, 340. 00 411, 547.50
96 CONC. BARRI ER BERM TYPE 1
13. 0000 EACH 1, 000. 0000 1, 000. 0000
13, 000. 00 13, 000. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458
W CSRO.000 e 7TH BIDDER -------
TITLE : gstgu £ AVE TO FRONTI ER- KEMPER CONSTRUCTORS,
ARGONNE RD. - STAGE 2 4634 E MARGI NAL WAY S STE G-
997002
PROJECT SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 280570
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
97 RESETTI NG CONC. BARRI ER
43990. 0000 L.F. 4. 0000 3.2000
175, 960. 00 140, 768. 00
98 TEMPORARY | MPACT ATTENUATOR
3. 0000 EACH 2, 000. 0000 5, 000. 0000
6, 000. 00 15, 000. 00
99 RESETTI NG | MPACT ATTENUATOR
3. 0000 EACH 2, 000. 0000 700. 0000
6, 000. 00 2, 100. 00
100 FLEXI BLE GUI DE POST
138. 0000 EACH 25. 0000 22.0000
3, 450. 00 3, 036. 00
101 PAINT STRI PE
86430. 0000 L.F. 0. 1000 0. 1500
8, 643. 00 12, 964. 50
102 PAI NTED GORE STRI PE
7330. 0000 L.F. 0. 2000 0.1700
1, 466. 00 1, 246. 10
103 PAI NTED DROP LANE STRI PE
5280. 0000 L.F. 0. 2000 0. 1500
1, 056. 00 792. 00
104 PAI NTED STOP BAR
15. 0000 L.F. 2.0000 7.0000
30. 00 105. 00
105 PLASTI C STOP BAR
52. 0000 L.F. 7.0000 35. 0000
364. 00 1, 820. 00
106 PAI NTED TRAFFI C ARROW
6. 0000 EACH 30. 0000 25. 0000
180. 00 150. 00
107 PLASTI C TRAFFI C ARROW
8. 0000 EACH 90. 0000 150. 0000
720. 00 1, 200. 00



DOT RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
B Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458
W CSRO.000 e 7TH BIDDER -------
TITLE : gs Rfi?;u £ AVE TO FRONTI ER- KEMPER CONSTRUCTORS,
ARGONNE RD. - STAGE 2 4634 E MARGI NAL WAY S STE G-
997002
PROJECT SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 280570
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
108 TEMPORARY PAVEMENT MARKI NG
141610. 0000 L.F. 0. 9000 0.1300
127, 449. 00 18, 409. 30
109 PERMANENT SI GNI NG
L.S.
50, 500. 00 5, 000. 00
110 CANTI LEVER SI GN STRUCTURE NO. 1
L.S.
26, 000. 00 17, 500. 00
111 CANTI LEVER SI GN STRUCTURE NO. 2
L.S.
27, 500. 00 17, 500. 00
112 CANTI LEVER SI GN STRUCTURE NO. 3
L.S.
27, 500. 00 17, 500. 00
113 CANTI LEVER SI GN STRUCTURE NO. 4
L.S.
26, 000. 00 17, 500. 00
114 SI GN COVERI NG
12. 0000 S. F. 1. 0000 8. 3300
12.00 99. 96
115 TEMPORARY | LLUM NATI ON SYSTEM NO. 1 - BROADWAY EB
L.S.
10, 000. 00 5, 300. 00
116 TEMPORARY | LLUM NATI ON SYSTEM NO. 2 - ARGONNE WB
L.S.
7, 000. 00 2, 000. 00
117 TEMPORARY | LLUM NATI ON SYSTEM NO. 3 - MULLIN EB ON
L.S.
11, 000. 00 5, 000. 00
118 TEMPORARY | LLUM NATI ON SYSTEM NO. 4 MULLIN OFF
L.S.
23, 000. 00 10, 000. 00



DOT RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
B Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458
W CSRO.000 e 7TH BIDDER -------
TITLE : gs Rfi?;u £ AVE TO FRONTI ER- KEMPER CONSTRUCTORS,
ARGONNE RD. - STAGE 2 4634 E MARGI NAL WAY S STE G-
997002
PROJECT SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 280570
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
119 | LLUM NATI ON SYSTEM NO. 1 - BROADWAY WB
L.S.
24, 000. 00 13, 000. 00
120 | LLUM NATI ON SYSTEM NO. 2 - BROADWAY EB
L.S.
15, 000. 00 11, 500. 00
121 | LLUM NATI ON SYSTEM NO. 3 - ARGONNE W\B
L.S.
44, 000. 00 29, 000. 00
122 |1 LLUM NATI ON SYSTEM NO. 4 - ARGONNE EB
L.S.
42,000. 00 25, 000. 00
123 I NDUCTI ON LOOP VEHI CLE DETECTOR
4. 0000 EACH 2, 750. 0000 950. 0000
11, 000. 00 3, 800. 00
124  TEMPORARY SI GNAL SYSTEM
L.S.
13, 000. 00 8, 200. 00
125  VARI ABLE MESSAGE S| GN RELOCATI ON
L.S.
30, 000. 00 6, 300. 00
126 TRAFFI C SAFETY DRUM
82. 0000 EACH 55. 0000 40. 0000
4,510. 00 3, 280. 00
127 BARRI ER DRUM
668. 0000 EACH 70. 0000 76.7100
46, 760. 00 51, 242. 28
128 SEQUENTI AL ARROW SI GN
1500. 0000 HR 3. 0000 3. 0000
4,500. 00 4,500. 00
129 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 1, 250. 0000 8, 000. 0000
2, 500. 00 16, 000. 00



DOT_RGGBO5

PS&E JOB NO: 997002
CONTRACT NO: 005637
VERSI ON NO : 1

REVISION NO : 1
REGGON NO : 6
WORK ORDER# : 0L2458

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

------- 7TH BIDDER - ------

BIDS OPENED ON : May 5 1999
AWARDED ON : May 28 1999

HWY : SR , 090
TITLE : gs Rfi?;u £ AVE TO FRONTI ER- KEMPER CONSTRUCTORS,
ARGONNE RD. - STAGE 2 4634 E MARGI NAL WAY S STE G-
997002
PROJECT SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 280570
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
130 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
1500. 0000 HR 6. 0000 6. 0000
9, 000. 00 9, 000. 00
131 TYPE ||| BARRI CADE
10. 0000 EACH 150. 0000 150. 0000
1, 500. 00 1, 500. 00
132 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
5, 000. 00 2, 500. 00
133 TRAFFI C CONTROL LABOR
6000. 0000 HR 32.0000 30. 0000
192, 000. 00 180, 000. 00
134 TRAFFI C CONTROL VEHI CLE
290. 0000 DAY 52. 0000 50. 0000
15, 080. 00 14, 500. 00
135 TRAFFI C CONTROL SUPERVI SOR
2900. 0000 HR 36. 0000 33. 0000
104, 400. 00 95, 700. 00
136 CONSTRUCTI ON SI GNS CLASS A
1345. 0000 S. F. 7.0000 9. 0000
9, 415. 00 12, 105. 00
OTHER | TEMS
137 | NCENTI VE EARLY COMPL.
EST.
50, 000. 00 50, 000. 00
138 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
9960. 0000 C.Y. 6. 0000 12. 0000
59, 760. 00 119, 520. 00
139 SHORI NG OR EXTRA EXCAVATI ON CLASS B
32680. 0000 S. F. 0. 5000 1. 0000
16, 340. 00 32, 680. 00
140 GRAVEL BACKFI LL FOR DRAI N
10. 0000 C.Y. 20. 0000 40. 0000
200. 00 400. 00



DOT RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
B Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458
W CSRO.000 e 7TH BIDDER -------
TITLE : gs Rfi?;u £ AVE TO FRONTI ER- KEMPER CONSTRUCTORS,
ARGONNE RD. - STAGE 2 4634 E MARGI NAL WAY S STE G-
997002
PROJECT SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 280570
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
141 STRUCTURE SURVEYI NG
L.S.
75, 000. 00 20, 000. 00
142 ROADWAY SURVEYI NG
L.S.
30, 000. 00 160, 000. 00
143 CEMENT CONC. S| DEWALK
1128. 0000 S.Y. 16. 0000 25. 0000
18, 048. 00 28, 200. 00
144 CHAIN LI NK FENCE TYPE 1
3007. 0000 L.F. 10. 0000 9. 2500
30, 070. 00 27,814.75
145 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
19. 0000 EACH 100. 0000 135. 0000
1, 900. 00 2, 565. 00
146 REMOVE AND RESET CHAI N LI NK GATE
1. 0000 EACH 100. 0000 800. 0000
100. 00 800. 00
147 ADJUST MANHOLE
5. 0000 EACH 300. 0000 3, 000. 0000
1, 500. 00 15, 000. 00
148  ABANDON DRYWELL
14. 0000 EACH 300. 0000 950. 0000
4, 200. 00 13, 300. 00
149 FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST.
30, 000. 00 30, 000. 00
150 ROADSI DE CLEANUP
EST.
10, 000. 00 10, 000. 00
151 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00



DOT RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
B * % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 997002 REVI SION NO : 1 BI DS OPENED ON : May 5 1999
CONTRACT NO: 005637 REGION NO : 6 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L2458
W CSRO.000 e 7TH BIDDER -------
TITLE : gstgu £ AVE TO FRONTI ER- KEMPER CONSTRUCTORS,
ARGONNE RD. - STAGE 2 4634 E MARGI NAL WAY S STE G-
997002
PROJECT SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 280570
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
152 CREDI T/DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00
153 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
8140. 0000 L.F. 3. 0000 1. 2500
24, 420. 00 10, 175. 00
154 MAI LBOX SUPPORT TYPE 1 ¢
8. 0000 EACH 100. 0000 250. 0000
800. 00 2, 000. 00
155 MAI LBOX SUPPORT TYPE :
1. 0000 EACH 150. 0000 250. 0000
150. 00 250. 00
156  ACCESS TUNNEL
L.S.
45, 000. 00 125, 000. 00
CONTRACT TOTAL $17, 979, 537. 50 $18, 524, 185. 31



